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7. Checklist for Sealed Bid 
 

7.1. Preparation of Bids 
 

a. Bidders are expected to examine this bid form, attached drawings, specifications, if any and all 

instructions.  Failure to do so will be at the Bidder’s risk. 

b. All prices and notations must be in ink or typewritten.  No erasure marks permitted.  Mistakes may be 

crossed out and corrections inserted adjacent and must be initialed and dated in ink by person signing 

bid.  All bids must be signed with the firm name and by a responsible officer or employee.  Obligations 

assumed by such signature must be fulfilled. 

c. Each bidder shall furnish the information required on the Original City of Cocoa’s bid forms and each 

accompanying sheet thereof, on which he/she makes an entry. 

d. Unit price for each unit bid shall be shown.  A total shall be entered in the amount column for each item 

bid.  In case of discrepancy between a unit price and extended price, the unit prices will be presumed to 

be correct. 

e. Although the City generally awards bid based on a “lump sum” basis to the bidder submitting the lowest 

responsive and responsible total bid as shown on the Invitation to Bid cover page, the City may choose 

to award on a “per group” or “per item” basis.  Therefore, bidders must submit with their bids, all 

pricing pages on the forms provided clearly indicating which items are bid and which are not. Failure to 

submit these pages will render such bid non-responsive. 

f. The official clock to be used for submitting any bid documents is located at the City Hall’s lobby. 

Submittal time for this bid expires at 3:00 p.m. on the date stated in these documents. 

 

7.2. Bid Check List 
 

Bidders are cautioned to please check their bid very carefully, using the following Checklist: 

 

Insert Description 

Yes □ Bid envelope prepared as specified 

 

Yes □ 

It is the bidder’s responsibility to contact Onvia DemandStar (www.DemandStar.com or 1-800-

711-1712) prior to submitting a bid to ascertain if any addenda have been issued, to obtain all 

such addenda, and incorporate that information into the bid response.           

Yes □ Submitted in Duplicate as requested one (1) Original and (1) Copy 

 Yes □ Section 1.0 Invitation to Bidders (Form 0019)  

 Yes □ Section 2.1 Instructions to Bidders  

 Yes □ Section 3.0 Scrutinized Company Certification  

 Yes □ Section 4.0 Certification A (Debarment, suspension and other responsibility matters – Primary 

Covered Transactions) 

 Yes □ Section 5.0 Certification B (Debarment, suspension, ineligibility and voluntary exclusions – 

Lower Tier Covered Transactions) 

 Yes □ Section 6.0   Bidder’s Certification  

 Yes □ Section 7.0   Bid Form/Schedule of Unit Pricing 

 Yes □ Section 8.0   Exceptions to Specifications 

 Yes □ Section 9.0   Business References 

 Yes □ Section 10.0 Statement of Bidders Qualifications 

http://www.demandstar.com/
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 Yes □ Section 11.0 Listing of Subcontractors 

 Yes □ Section 12.0 Bid Bond 

 Yes □ Section 13.0 Non-Collusion Affidavit  

 Yes □ Section 14.0 Drug free workplace certification signed 

 Yes □ Section 15.0 Conflict of Interest Statement 

  Yes □ Section 16.0 Form of Agreement   

  Yes □ Section 17.0 Corporate Principal Certificate  

 Yes □ Section 18.0 Performance and Payment Bond  

 Yes □ Section 19.0 Certificate of Liability  

 Yes □ Section 27.0 No Bid Response to Invitation to Bid 

 

  

mbeasley
Typewritten Text
X

mbeasley
Typewritten Text
X

mbeasley
Typewritten Text
X

mbeasley
Typewritten Text
X

mbeasley
Typewritten Text
X

mbeasley
Typewritten Text
x

mbeasley
Typewritten Text
x

mbeasley
Typewritten Text
x

mbeasley
Typewritten Text
X

mbeasley
Typewritten Text
X



Page 27 of 87 

 

8. Bid Acknowledgement Form  
 
Proposal of ____________________________________________________________________ 

(Name) 

______________________________________________________________________________ 

(Address) 

 

To furnish all materials, service, equipment, and labor required, for Cocoa Riverfront Park Promenade 

Improvements as specified in the bid documents. 

 

 

TO: Purchasing Manager 

 City of Cocoa 

 65 Stone St. 

 Cocoa, Florida 32922 

 

 

Bidders: 

 

The undersigned Bidder has carefully examined the Contract Documents and is familiar with the nature and 

extent of the work and materials and labor required.  The undersigned agrees to do all of the work called for by 

said specifications, in the manner prescribed therein, in accordance with the Contract Documents, for the prices 

stated in the spaces herein provided. 

 

=             TOTAL BASE BID $ 

 

 

 

____________________________________________________________Dollars 

(Grand Total Written in words) 

  

 

Bidder Agreement & Public Notary 

The undersigned also agrees as follows: 

 

The undersigned Bidder also agrees to commence the work with an adequate force and equipment within ten 

(10) consecutive calendar days following receipt of Notice to Proceed/Original Purchase Order. Work should be 

substantially complete in thirty (30) days with completion in thirty-five (35) days from notice to proceed. 

  

Any deviation(s) in the specifications must be so indicated on form number 00311 (EXCEPTIONS TO 

SPECIFICATIONS/CLARIFICATIONS). 
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BID FORM  

 

Bidder acknowledges that estimated quantities are not guaranteed and are solely for the purpose of comparison 

of bids. Final payment for all Unit Price Bid items will be based on actual quantities, determined as provided to 

complete the project as indicated in the contract documents.  

 

See Specification Section 01200 for additional information on each bid item. 

 

Item 
Number 

Item Description Unit Quantity Unit Price Total Price 

1* 
Mobilization/Demobilization, Insurance, 
Bonds* LS 1 $ $ 

2 
Level "A" Subsurface Utility 
Investigations LS 1 $ $ 

3 Erosion and Sediment Control LS 1 $ $ 

4 Demolition LS 1 $ $ 

5 Electrical and Lighting LS 1 $ $ 

6 Reinforced Concrete Wall and Piers LS 1 $ $ 

7 Reinforced Concrete Overlooks LS 1 $ $ 

8 Construct Utilities LS 1 $ $ 

9 Landscape curb LS 1 $ $ 

10 Landscaping & Irrigation LS 1 $ $ 

11 Lighted Sign LS 1 $ $ 

12 
Survey and AutoCAD Format Record 
Drawings Provided by the Contractor LS 1 $ $ 

13 Allowance LS 1 $ $ 

Total Base Bid Amount  

14 
Additive Bid Alternate 1 – Alternate 
Landscaping LS 1 $ $ 

15 
Deductive Bid Alternate 2 – Use of 
Precast Overlook Elements LS 1 $ $ 

 

*NOTE: Bid Item Number 1 cannot be more than 7% of the Total Base Bid Price. 

 

 

  

Failure to complete the above will result in the bid being declared non-responsive. 
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9. Exceptions, Deviations or Clarifications to Specifications 
 

Print or in legible hand writing detailed information below: 
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10. Business References 
 
Bidder shall submit as a part of the bid package, three (3) business references. The Bidder must include name of 

the business, address, contact person, and telephone number.  This list of references must be of similar nature 

and size preferably governmental/Municipalities.   

 

 Reference 1 

Business Name  

Address  

Telephone Number  

Contact Person  

 

Reference 2 

Business Name  

Address  

Telephone Number  

Contact Person  

 

Reference 3 

Business Name  

Address  

Telephone Number  

Contact Person  

 
Optional Reference  

Business Name  

Address  

Telephone Number  

Contact Person  
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11. Statement of Bidder’s Qualifications 
 

All questions must be answered and the data given must be clear and comprehensive.  This statement must be 

notarized.  If necessary, questions may be answered on separate attached sheets.  The bidder may submit any 

additional information he desires. 

 

a. Name of Bidder: 

 

b. Permanent main office address:  

 

c. When organized (Month/Year):  

 

d. If a corporation, where incorporate (State):  

 

e. How many years has business been engaged in the contracting business under your present firm or doing 

business as (DBA):                                                                                                                                                                        

 

f. Past Performance (List past contracts of similar value and work previously awarded) :   

 
 

Contract Name 

 

Contract No. 

 

Customer 

 

Value 

 

Pop (Period of 

Performance) 

Completion 

Date or On-

Going 

      

      

      

      

      

 

g. General scope of services company provides:  

 

 

 

h. Has business ever failed to complete any work awarded?          Yes         No   

If yes, please specify cause and resolution:  
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i. Has business ever defaulted on a contract?        Yes         No   

 If yes, please specify cause:  

 

 

 

j. List major equipment as it pertains to performing on this contract:  

(Specify if equipment is owned, leased, subleased or third-party provided.) 

 

 

 

 

k. Provide an example of construction work similar in type to this project. 

(Briefly describe scope of work, time-line, milestones and challenges) 
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RUSH Marine Project References

Cruise Terminal 3 Marine Works
Port Canaveral, FL

Prime Contractor: RUSH Marine, LLC 

Organization Name: Canaveral Port Authority

Date of completion: January 2020

Contract value at completion: Still on track to 
finish per original Contract Value

Square feet of area over water: 174,621

Number of slips: 1,440 LF of deep-water cruise ship berthing facility 

% performed by RUSH Marine: 95%

Description of project: Demolish and dispose of approximately 1,400 LF of existing concrete open pile 
pier including piles, existing bulkheads, and concrete dolphin structures. Replace the existing structures 
with deep wall structures. This scope includes furnishing and installation of the steel sheet-pipe 
combination wall system, steel pipe/ A-frame tie back system, mono-piles and shore mooring dolphins, 
sheet pile walls with grouted tie back anchors, below water grouted articulated slope protection mats, 
fenders, mooring fixtures, dredging, water vaults, and misc. earthwork. Dredge approximately 60,000 CY 
of materials to be disposed at an offshore disposal site 5 miles off of the Brevard County Coastline. 
Grouted tie back anchors and mechanical works will be subcontracted.  The major equipment utilized to 
self-perform this work was leased for the duration of the project.

Contact name: Patrick Hammond 

Address: 445 Challenger Road
Cape Canaveral 32920

Contact phone number: 321-783-7831

Contact e-mail address: phammond@portcanaveral.com 

mailto:phammond@portcanaveral.com


RUSH Marine Project References

Shoreline Stabilization of Area 1, MCSF Blount Island
Jacksonville, FL

Owner Representative: 

Howard W. Pence Inc.

Duration: 6 Months

Size of Project: 2,000 LF of shoreline 
stabilization within a highly restricted 
and active Port and Military facility

Contract Value: $2,565,066.00

% performed by RUSH Marine: 95%

Work Self-Performed: RUSH Marine was awarded the Shoreline Stabilization of Area 1, MCSF Blount 
Island project in Jacksonville, FL.

The work included the installation of 536 LF of permanent steel sheet pile bulkhead with tiebacks, 
clearing and grubbing. An installation of 1,400 LF of temporary sheet piles to provide additional erosion 
control measures, over 1400 LF of slope excavation, and placement of geotextile fabric, bedding stone 
and rip rap, landscaping, fencing, and relocation of security cameras and poles.

Contact name: Rick Everts

Address: 342 East Dixie Ave Po Box 2005
Elizabethtown, KY 42702

Contact phone number: 270-737-8723

Contact e-mail address: rickeverts@hwpence.com



RUSH Marine Project References

Health First Cape Canaveral Hospital
Shoreline Repair
Cocoa Beach, FL

Owner Representative: Health First, Inc

Duration: 43 days

Size of Project: 550 LF of steel sheet piles along the existing 
shoreline on the West side of the property

Contract Value: $485,466.00

% performed by RUSH Marine: 98%

Work Self-Performed: RUSH Marine, LLC was awarded the Health First Cape Canaveral Hospital 
Shoreline Repair project in Cocoa Beach, FL. The Install was approximately 550 LF of steel sheet piles 
along the existing shoreline on the West side of the property. There was a removal of 1270 LF of 2"x10" 
timber cap from the existing timber bulkhead and a furnish and install of 1270 LF of new 2"x 10" timber 
cap on the existing bulkhead. Pressure grouting of 5 locations around the facility and along the existing 
timber bulkhead. 

Contact name: Steven Cornwell

Address: 1350 S. Hickory St.
Melbourne, FL 32901

Contact phone number: 321-868-7688 Ext. 27688

Contact e-mail address: steven.cornwell@hf.com





DEAN REED, PROJECT MANAGER 

6285 Riverfront Center Boulevard, Titusville, FL 32870 | 407-325-9637 | dreed@rushinc.com 

  PREVIOUS WORK CLASS EXPERIENCE, SKILLS & ABILITIES 

Bridge Painting 

Cathodic Protection 

Debris Removal 

Drainage 

Electrical Work 

Fencing 

Flexible Paving 

Grading 

Grassing / Seeding & Sodding 

Guardrail 

Intelligent Transportation Systems 

Intermediate Bridges 

Landscaping 

Major Bridge – Bridges of Conv. Constr. Over water 

                        Opening of 1000 Ft+ 

Major Bridge – Concrete Segmental Construction 

Minor Bridges 

Pavement Marking 

R & R Major Bridge – Bridges of Conventional Construction  

                              Which are Over Water Opening of 1,000 Ft+ 

R & R Major Bridge – Concrete Segmental Construction 

R & R Minor Bridges 

Roadway Signing 

Sidewalk 

Traffic Signal 

Concrete Rehabilitation (Spall Repair) 

Concrete Surface Sealer and Water Proofing 

Concrete Traffic Separator 

 

PROJECT ROLE   
Project Manager 

Highly dedicated project manager with extensive experience in successfully directing large scale, challenging 

projects. Equipped with powerful communication, coordinating and leadership skills. Adept at tracking and 

monitoring project schedules and budgets, updating and reviewing financial status reports and ensuring 

deliverable deadlines are met. Excellent personal motivation with a proven ability to build and work 

collaboratively in a strong team environment. 

CERTIFICATIONS / TECHNICAL SKILLS 

Certified Florida Storm Water Inspector Advanced Maintenance  

Traffic Certification (ATSSA) FDOT Quality Control Manager 

FDOT Earthwork Construction Inspector Level 2 

ACI Concrete Field Testing Technician Grade 1 USACE Quality Control Manager Certification  

Florida Notary Public 

Strong Computer Skills in AutoCad, P6, Microsoft Project, Microsoft Office, Spitfire, Vista 

Excellent   Verbal   and Written Communication Skills 

Extensive Experience in Planning, Budgeting, Cost Control, Contract Negotiation, and Scheduling 

Curbs 

Drill Shaft 

Driveways 

Driving Steel Sheet Pile 

Foundation Drilling 

Grout Injection 

Gunite 

Gutters 

Handrails 

Lift Station 

Milling 

Pavement Diamond Grinding 

Pile Driving 

Pile Jackets 

Pressure Grout 

Rehabilitation of Slope Pavement 

Reinforced Earth Walls 

Retaining Wall 

Rip Rap 

Rubble Rip Rap 

Shotcrete 

Spall Repairs 

Traffic Separators 

Tree Removal 

Underground Utilities (Water & Sewer) 

Underground Utilities (Electric) 

Underground Utilities (Gas) 

Utility Work 

 



 
PROJECT CURRENTLY ASSIGNED TO 
Carnival Cruise Ship Terminal 3 Marine Works, Port Canaveral, FL, Value: ~38,600,000 

 
EDUCATION 
University of Florida – BS, Building Construction 

 
CONSTRUCTION INDUSTRY EXPERTISE 
Heavy Marine Construction 
Heavy Highway Construction 
Earthwork 
Infrastructure Improvement Projects 
Bridge Rehabilitation Projects 
Strategic Vision & Project Planning 
Safety 
Cost Accounting & Reporting 
Bidding, Estimating & Proposals 
Government Sector 

 
NUMBER OF YEARS EXPERIENCE IN CONSTRUCTION  
16 Years 
 
 

EXPERIENCE IN CONSTRUCTION  
RUSH Marine LLC 

Carnival Cruise Ship Terminal 3 Marine Works – Port Canaveral, FL 

Position:  Project Manager 

 

Southland Holdings 

Tom Staed Veteran’s Memorial Spandrel Bridge – Daytona Beach, FL 

Position: Senior Project Engineer 

 

Misener Marine Construction, Inc., Orion Marine Group 

Nuclear Power Training Facility-Navy Submarine Pier – Charleston, SC 

Position:  Project Manager 

 

Canaveral Locks Guidewall Fender System-USACE – Port Canaveral, FL 

Position:  Project Manager 

 

SR 520 Indian River Cathodic Protection Bridge Repair – Melbourne, FL 

Position:  Project Manager 

 

SR 404 Pineda Causeway Cathodic Protection Bridge Repair – Melbourne, FL 

Position:  Project Manager 

 

Royal Caribbean Cruise Ship Terminal 1 – Port Canaveral, FL 

Position:  Project Manager 

 

Carnival Cruise Ship Terminal 6 – Port Canaveral, FL 

Position:  Project Manager 

 

Johnson Bros Corporation, National Civil Contractor 

Caminada Bay Bridge – Grand Isle, LA 

Position:  Project Manager 

 

 



 
EXPERIENCE IN CONSTRUCTION (cont.) 
 

 

Midway Regional Storm Water Facility/SR415 Surcharge – Sanford, FL 

Position:  Project Manager 

 

Baldwin Park City Project – Orlando, FL 

Position:  Project Manager 

 

John Land Apopka Expressway Project (SR 414) 

Position:  Project Manager 

 

Orlando Expressway Authority – Apopka, FL 

Position:  Project Manager 

 

Orange County Utility Relocation – Orlando, FL 

Position:  Project Manager 

 

Units 8, 9, 9A, 10 & 436 Connector Road at Baldwin Park – Orlando, FL 

Position:  Project Manager 

 

Saratoga Springs Resort Infrastructure – Walt Disney World – Orlando, FL  

Position:  Project Manager 

 



SHANE McCREERY, PROJECT MANAGER 

6285 Riverfront Center Boulevard, Titusville, FL 32780 | (727) 518-5121 | smcreery@rushinc.com 

  PREVIOUS WORK CLASS EXPERIENCE, SKILLS & ABILITIES 

Cathodic Protection 

Fencing 

Flexible Paving 

Grading 

Grassing, Seeding and Sodding 

Hot Plant-Mixed Bitum. Courses 

Truss Construction 

Minor Bridges 

Pavement Marking 

Roadway Signing 

Sidewalk 

Concrete Rehabilitation (Spall Repair) 

Curbs 

 

PROJECT ROLE  
Project Manager 

Responsible for leading project team through the successful initiation, planning, design, execution, monitoring, 

controlling and closure of projects.  Accomplishing project goals through leadership, risk management, conflict 

resolution, cost management and working with vendors & subcontractors.  Working closely with all team 

members, clients, architects and engineers to complete projects on time and avoid issues. 

 
QUALIFICATIONS 

Shane has a progressive track record of contribution and support for a variety of marine projects. He has served 

as Project Engineer, Project Manager, and Quality Control Manager on projects including Bridge Replacements, 

Seawall Replacements, Environmental Mitigation, Fender System Replacements, Wharf Pile Replacements, 

and Navigation Marker Replacements. With over 22 years of extensive experience, he is well-versed in all 

engineering principles, marine applications and has a strong background in QA/QC management 

PROJECTS PREVIOUSLY ASSIGNED TO 

1.) Health First CCH – Shoreline Stabilization. Cape Canaveral, FL - $485K 
Project Manager for a project to install 600 LF of steel sheet pile shore protection, the restoration of 1270 LF 
of timber cap restoration, and urethane grout injection. 

 
2.) NAVFAC Shoreline Stabilization – Area 1, MCSF Blount Island, Jacksonville, FL – $2.5M 
Project Manager for a NAVFAC Project to excavated and install 1516 LF of Riprap and 550 LF of steel 
sheet pile shore protection. 

EDUCATION / CERTIFICATIONS 

Construction Quality Management for Contractors 
Texas A&M University, B. S. Marine Engineering Technology 

Driving Steel Sheet Pile 

Fender Systems 

Fiber Optic Cable Installation, Splicing & Testing 

Gunite 

Milling 

Pile Driving 

Pile Jackets 

Retaining Wall 

Rip Rap 

Rubble Rip Rap 

Shotcrete 

Spall Repairs 

Tiedback Walls 
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NUMBER OF YEARS EXPERIENCE IN CONSTRUCTION 
23 Years 

 
WORK EXPERIENCE 

RUSH Marine, LLC 2018-present 
 
NAVFAC Shoreline Stabilization – Area 1, MCSF Blount Island, Jacksonville, FL (10/2018 – Present) – 
$2.6M 
Project Manager for a NAVFAC Project to excavated and install 1516 LF of Riprap and 550 LF of steel sheet 
pile shore protection. 
 
Orion Marine Construction, Inc. 2002-2018 
 
NAVFAC Wharf Bravo Recapitalization, NS Mayport FL (02/2017 – Present) - $27M 
Quality Control Manger for a US Navy Project to construct 2000 LF of bulkhead, demolish & replace existing 
utility igloos and related utilities/sitework. Bulkhead consists of sheetpile, anchors and concrete encapsulation 
cap. 
 
NAVFAC Nuclear Power Training Facility Pier Removal/Replacement Charleston, SC 
(04/2015 – 2/2017) - $12.6M 
Project Manager for the demolition and replacement of pier, dredging and installation of new survival Mooring 
Systems. 
 
FDOT SR 312 EB at Matanzas River Bridge (09/2013 – 04/2015) - $2.4M 
Project Manager for repairs on SR 312 Bridge 780089 including the installation of a new titanium mesh 
impressed current cathodic protection system on 12 bridge piers, and the replacement of the existing impressed 
current system on the submerged steel piling.  Installation required extensive repairs to steel reinforcement, 
continuity and concrete spalls/delaminations. 
 
NAVFAC Naval Station - Wharf Charlie Improvements, Mayport, FL (2011-2013) - $25.8M 
Contractor Quality Control Manager for a US Navy Design/Build Project to construct approximately 800 LF of 
new steel sheet pile/king pile bulkhead seaward of existing. Also includes the removal and replacement of 
existing paving, fender system, utilities services which include high-mast lighting fixtures, new concrete utility 
igloos, piping, wiring (electric, potable water, sanitary, oily waste, fuel and steam) along with a new sacrificial 
anode cathodic protection system for the steel sheet piles and underground utility piping. In addition, project 
includes approximately 64' wide by 600' long second deck structure consisting of concrete slabs, beams and 
columns over deep pile foundations. 
 
US Navy - Mayport Wharf Alpha Improvements, Jacksonville, FL (04/2009 – 12/2011) - 
$12M  
Contractor Quality Control Manager for a US Navy Design/Build Project to construct 900 LF of bulkhead, 
demolish existing electrical building, build new electrical building and related utilities/sitework. Bulkhead consists 
of sheetpile, anchors and concrete encapsulation cap. 
 
USACOE - 79th Street Ocean Outfall, Virginia Beach, VA (2007-2009) - $10.1M  
Contractor Quality Control Manager for the installation of approximately 2300 LF of 48” CCP pipe for the Army 
Corps of Engineers. Project included three the installation of a 300 Ton precast outfall box approximately 1800 
LF offshore. Specific responsibilities included the implementation of a three phase quality control program and 
project layout. 
 
SCS Hotels, Inc. - Vinoy Marina Rehabilitation, St. Petersburg, FL (2007) - $4.5M  
Project Engineer & Quality Control Manager for the removal of existing floating piers, and installation of new 
concrete fixed piers. Project included dredging and the monitoring of adjacent seawalls for potential damage 
due to construction. 
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WORK EXPERIENCE- (Cont.) 

 
Tampa Port Authority - Berth 3 Improvements, Tampa, FL (2006) - $2.3M  
Project Engineer & Quality Control Manager for the construction of 240 LF of AZ 46 steel sheet pile bulkhead 
with concrete fascia. Project required the use of drilled rock anchors to facilitate the installation of tie-backs 
without disturbing the foundation of existing tank batteries. 
 
Kinder Morgan Tampaplex - Export Dock Extension & Modification, Tampa, FL (2005-2006) - 
$5.7M  
Project Engineer & Quality Control Manager for the construction of a 245 LF extension of the DAP loading Dock. 
Construction consisted of the installation of 245 LF crane rails over water, 6 monopile breasting dolphins and 
493 LF of steel sheet pile bulkhead. 
 
Kinder Morgan Tampaplex - Yara Dock Modifications, Tampa, FL (2005) - $390K 
Project Engineer & Quality Control Manager for the construction of a monopile breasting dolphin. 
 
Kinder Morgan Tampaplex - Ammonia Dock & Seawall Extension, Tampa, FL (2005-2006) - 
$2.4M  
Project Engineer & Quality Control Manager for the construction of an ammonia dock, 18 pile breasting dolphins 
and 250 LF steel sheet pile bulkhead. 
 
Tampa Port Authority - Berth 213 Improvements, Tampa, FL (2004-2005) - $8.9M 
Project Engineer & Quality Control Manager for the construction of the Tampa Port Authority’s Berth 213 project 
consisting of the construction of approx. 1300 LF container berth. 
 
USACOE - Offshore and Inshore Bird Islands, Jasper County, SC (2003 – 2004) - $8.8M 
Contractor Quality Control for the installation of a 4 acre offshore bird island and two 2 acre inshore bird islands 
for the Savannah District Army Core of Engineers. The project involved slurry transport of sand to fill 30’ 
circumference geo-tubes which were later used to contain the island sand. It was the first time geo-tubes were 
used in a 9 foot tidal zone. 
 
City of St. Petersburg - 79th Street South Bridge Replacement, St. Petersburg, FL (2003) - 
$1.2M  
Project Engineer and Quality Control Manager for demolition and reconstruction of 90 foot Bridge 
for the City of St. Petersburg. Including the installation of 36” drill shafts, and the pouring of concrete deck and 
hand rail. 
 
City of St. Petersburg - Coffee Pot Bayou and Vinoy/Straub Seawall Replacement, St. 
Petersburg, FL (2002) – $5.3M  
Project Engineer and Quality Control Manager for the replacement of approximately 4600 wall feet of concrete 
encased steel sheet pile wall, 3500 wall feet of concrete sheet pile wall for the City. Upland restoration including 
improvements to storm water outfalls. 
 
TXDOT Copano Bay Causeway Fender System, Rockport, TX (2001) – $974K  
Project Manager and Quality Control Manager for the replacement of the fender system at the Copano Bay 
Causeway for Texas DOT Project included the removal and installation of 3, 5, 7 & 14 pile timber dolphins with 
HDPE Pipe Sleeves along with approximately 1332 LF of timber fendering. Repairs to the foundation of the 
causeway consisted of the installation of approximately 900 LF of concrete filled fiberglass pile jackets. 
 
 
TXDOT Matagorda Swing Bridge Fender System, Matagorda, TX (2001) – $650K  
Project Manager and Quality Control Manager for the replacement of the fender system on the Matagorda 
Swing Bridge for Texas DOT.  Project included the removal and installation of 3, 5, 7, 19 & 31 pile timber 
dolphins along with the associated timber fendering. 
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Port of Brownsville Berth 12, 13 & 14 Fender Replacement, Brownsville, TX (2000 - 2001) - 
$621K  
Project Manager and Quality Control Manager for the replacement of timber fender with approximately 130 Each 
1 meter x 0.5 meter V-Buckle Type Fenders for the Port of Brownville. 
 
King Fabrication L.L.C. 1997-2000 
 
EMR Facility in Ingleside, TX 
Part time Quality Control Technician responsible for the inspection/testing of aluminum and stainless steel 
fabrications. 
 
Various Dock Project for the Port of Houston 
Part time Quality Control Technician responsible for the inspection/testing of carbon steel fabrication. 
 
BMAC Construction Inc. 1991-1997 
 
Various Oilfield Construction Projects 
Responsible for project layout and quality control including the following: Project layout of piping header system 
for various sub systems of gas processing facilities such as cooling towers, gas loading terminals, water flood 
stations, etc; Construction drawings such as isometric drawing for pipe fabrication. Included quality control of 
fabrication and welding; Project layout for concrete foundations for pipe line compressor stations and gas 
loading terminals. Also included the quality control of both form construction and concrete. 
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11.1. Listing of Subcontractors 
 

The Bidder proposes that the following subcontractors are qualified to performed the referenced work and have 

successfully done so on recent projects similar in nature and size.  Upon approval of subcontractors listed the 

successful bidder shall not substitute subcontractors without approval from the Engineer. 

 
Business name, address, phone, primary 

and alternate point of contact, email 
References 

Name: 1. 

Address: 2. 

City:                                          

State:                                    zip: 

Phone: 

Primary POC: 

Alternate POC: 

Email:  

3. 

Business name, address, phone, primary 

and alternate point of contact, email 
References 

Name: 1. 

Address: 2. 

City:                                          

State:                                    zip: 

Phone: 

Primary POC: 

Alternate POC: 

Email: 

3. 

Business name, address, phone, primary 

and alternate point of contact, email 
References 

Name: 1. 

Address: 2. 

City:                                          

State:                                    zip: 

Phone: 

Primary POC: 

Alternate POC: 

Email: 

3. 

Business name, address, phone, primary 

and alternate point of contact, email 
References 

Name: 1. 

Address: 2. 

City:                                          

State:                                    zip: 

Phone: 

Primary POC: 

Alternate POC: 

Email: 

3. 
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16. Form of Agreement  
 

This Agreement made and entered into on the _________ day of _____________, 20____ by and between 

___________________________________________________________________ 

___________________________ , authorized and duly licensed to do business in the State of Florida, 

hereinafter called the Contractor, with an address of ______________________, and the City of Cocoa, a 

municipal corporation organized and existing under the Laws of the State of Florida, and located in Brevard 

County, Florida, hereinafter called the City, with an address of 65 Stone Street, Cocoa, Florida 32922. 

 

Witnessed that the Contractor and the City, for the Consideration herein-after named, agree as follows: 

 

16.1. Scope of Work – Article I 
 

 The Contractor shall furnish all labor, supervision, equipment, materials and perform all work described in 

the Bidding/Contract Documents and Drawings, and shall do everything required by this agreement and the 

contract documents. A detailed Project Schedule is provided in Appendix A and Technical Specifications 

Package is provided in Appendix B as the base point of reference for this project requirement.  

 

16.2. Commencement and Completion of Work - Article II 
 

The Contractor will be required to commence work under this contract within 10 calendar days after the 

date of receipt by him of Notice to Proceed or Purchase Order, and substantially complete the work within 

135 days and totally complete all work in its entirety within 155 days of Notice to Proceed or Purchase 

Order.   

The City anticipates issuing the Notice to Proceed by January 6, 2020.  The work must be substantially 

complete by June 1, 2020 and totally complete in its entirety by June 20, 2020.  The City holds a major 

event in the park on July 4th weekend and all work shall be complete and the area cleaned to allow 

preparation for that event. 

The Contractor agrees to reimburse the City of Cocoa, Florida, as liquidated damages for each calendar day 

elapsing between the date herein specified as the day of substantial or full completion and the actual day of 

such completion of the contract work, the amount of one thousand dollars ($1,000.00) per calendar day.   

All provisions regarding Contract Time are essential to the performance of this Contract.  The parties 

acknowledge that the Contract Time provided in this Section includes consideration of adverse weather 

conditions common to Central Florida including the possibility of hurricanes and tropical storms. 

 

16.3. The Contract Sum - Article III 
 

 The City will pay the Contractor for performance of the contract, subject to additions and deductions 

provided therein, in current funds as follows: 

 

 ______________________________________________________    $__________________ 

                                    (Written in Words)           (In Figures) 

 

Contractor agrees to accept the Contract Price as full compensation for performing all Work, furnishing all 

Materials, and performing all Work embraced in the Contract Documents.  
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 The Contractor acknowledges that Contractor studied, considered, and included in Contractor 's Total Bid  

all costs of any nature relating to: (1) performance of the Work under Florida weather conditions; (2) applicable 

law, licensing, and permitting requirements; (3) the Project site conditions, including but not limited to, 

subsurface site conditions; (4) the terms and conditions of the Contract Documents, including, but not limited 

to, the indemnification and no damage for delay provisions of the Contract Documents. 

 

 The Contractor acknowledges that performance of the Work will involve significant Work adjacent to, 

above, and in close proximity to Underground Facilities including utilities which will require the support of 

active utilities, as well as, the scheduling and sequencing of utility installations, and relocations (temporary and 

permanent) by Contractor.  

 

 (1) In addition to the acknowledgments previously made, the Contractor acknowledges that the Contractor 's 

Total Bid (original Contract Price) specifically considered and relied upon Contractor 's own study of 

Underground Facilities, utilities in their present, relocated (temporary and permanent) and proposed locations, 

and conflicts relating to utilities and Underground Facilities. 

 

 (2) The Contractor acknowledges that Contractor 's Total Bid (original Contract Price) considered and 

included all of Contractor 's costs relating to Contractor 's responsibilities to coordinate and sequence the Work 

of the Contractor with the work of the City, if any, with its own forces, the work of other contractors, if any, and 

the work of others at the Project site.  

 

 Payments will be made to the Contractor for actual quantities installed on the basis of the Schedule of Unit 

Prices included as a part of the Bid, which shall be as fully a part of the Contract as if attached or repeated 

herein. Where the Contract Documents provide for Unit Price Work, the Contract Price stated in the Agreement 

will include for all Unit Price Work an amount equal to the sum of the Unit Prices for each item of Unit Price 

Work times the estimated quantity of each item as indicated in the Contract Documents. Each Unit Price will be 

deemed to include an amount considered by Contractor to be adequate to cover all costs, including 

supplemental and administrative costs, and profit. 

 

16.4. Progress Payments – Article VI 
 

Partial payments calculated from materials stored on the job site and completed work in place and 

acceptable to the City at the unit bid prices will be made in accordance with the Florida Prompt Pay Act, 

Chapter 218, Part VII, Florida Statutes.   The Contractor shall, after the first of each month, submit invoice 

for materials used and work performed for the previous month.  The owner will certify all invoices before 

presenting them for payment.  A form of pay estimate, stating that the bill is fair and equitable and in exact 

accord with contract prices will be utilized for pay purposes.  Ten percent (10%) of the amount due and 

payable to the Contractor will be retained from each month's partial payment.   

 

The remaining retainage amount withheld shall be released with the Final Payment after the issuance of the 

Final Completion Certificate. City shall make final payment to Contractor within thirty (30) days after the 

work is fully and properly completed, if the contract has been fully and timely performed, but subject to the 

condition that final payment shall not be due until Contractor has delivered to City a complete release of 

liens arising out the contract, or receipt releases of lien fully covering all labor, materials and equipment for 

which a lien could be filed as provided in Article VIII below. 
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Also, the contractor shall: (1) provide satisfactory evidence that it has acquired title to the materials that it 

has been paid for and that the material will be used to perform this contract, and (2) provide a Consent of 

Surety for the progress payments. 

 

Progress payments may be withheld if: 

 

a. Work is found defective and not remedied; 

 

b. Contractor does not make prompt and proper payments to subcontractors; 

 

c. Contractor does not make prompts and proper payments for labor, materials, or equipment 

furnished him; 

 

d. Another contractor is damaged by an act for which Contractor is responsible; 

 

e. Claims or liens are filed on the job; or 

 

f. In the opinion of the City that Contractor's work is not progressing satisfactorily. 

 

Further, City may withhold additional retainage in anticipation of liquidated damages equal to the product of 

the number of Days after the scheduled Contract Time (Substantial Completion or Final Completion) and 

the amount of liquidated damages set forth in this Contract if Contractor is behind schedule and it is 

anticipated by City that the Work will not be completed within the Contract Time. The additional retainage, 

under this subsection, may at the City's discretion be withheld from subsequent Progress Payments. Any 

additional retainage held under this subsection shall be released to Contractor in the next Progress Payment 

following the City's approval of a supplemental Progress Schedule demonstrating that the requisite progress 

will be regained and maintained as required by the General Conditions. 

 

By making payments City does not waive claims including but not limited to those relating to: 

 

a. Faulty work appearing after substantial completion has been granted; 

 

b. Work that does not comply with the Contract Documents: 

 

c. Outstanding claims of liens; or 

 

d. Failure of Contractor to comply with any special guarantees required by the Contract 

Documents. 

 

16.5. The Contract Documents – Article V 
 

 The Notice to Contractors, Instructions to Bidders, General Conditions, Special Conditions, Specifications, 

Proposal, Agreement, Performance/Payment Bond, and Drawings form the contract and they are as fully as 

part of this contract as if the same were hereto attached or herein repeated.   In case of any inconsistency in 
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any of the documents bearing on the Agreement between the City and the Contractor, the inconsistency 

shall be resolved by giving precedence in the following order: 

 

a. Agreement Exhibits and Addenda  

 

b. Change Orders 

 

c. Supplemental Terms and Conditions 

 

d. General Terms and Conditions 

 

e. Engineering Plans and Drawings 

 

f. Contractor’s Bid Submittal 

 

g.  [OTHER] 

  

 At its discretion, during the course of the work, should any errors, ambiguities, or discrepancies be 

found in the Contract Documents, the City at its sole discretion will interpret the intent of the Contract 

Documents and the Contractor hereby agrees to abide by the City’s interpretation and agrees to carry out 

the work in accordance with the decision of the City.  

 

16.6. Liability Insurance – Article VI 
 

COMMERCIAL GENERAL LIABILITY INSURANCE MINIMUM REQUIREMENTS FOR 

CONTRACTS VALUED AT LESS THAN $15,000: 

 

It is required that individuals and firms contracting with the City of Cocoa, where the total contract or job 

value is LESS than $15,000, maintain Commercial General Liability insurance with a minimum per 

occurrence limit of not less than $200,000 per person and $300,000 each occurrence, and property damage 

insurance of at least $200,000 each occurrence and with a deductible amount not greater than $1,000.  It is 

further required that the City of Cocoa, be named as an additional insured to the contractor’s CGL policy, 

and that proof of same in the form of a certificate of insurance be submitted before work is begun. 

 

COMMERCIAL GENERAL LIABILITY INSURANCE MINIMUM REQUIREMENTS FOR 

CONTRACTS VALUED AT $15,000 OR MORE: 

 

It is required that individuals and firms contracting with the City of Cocoa, where the total contract or job 

value is $15,000 or MORE, maintain Commercial General Liability insurance with a minimum per 

occurrence limit of not less than $2,000,000 as the combined single limit for each occurrence and with a 

deductible not greater than $5,000 or as otherwise approved in writing by the City Manager.  It is further 

required that the City of Cocoa and FDOT, be named as an additional insured to the Contractor’s CGL 

policy, and that proof of same in the form of a certificate of insurance be submitted before work is begun. 

 

AUTOMOBILE LIABILITY INSURANCE MINIMUM REQUIREMENTS FOR ALL CONTRACTS: 
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The Contractor shall maintain comprehensive automobile liability insurance in the minimum amount of 

$1,000,000 combined single limit bodily injury and minimum $1,000,000 property damage as the combined 

single limit for each occurrence to protect the Contractor from claims for damages for bodily injury, 

including wrongful death, as well as from claims from property damage, which may arise from the 

ownership, use, or maintenance of owned and non-owned automobiles, including rented automobiles 

whether such operations be by the Contractor or by anyone directly or indirectly employed by the 

Contractor. 

 

PROFESSIONAL LIABILITY INSURANCE MINIMUM REQUIREMENTS FOR ALL 

PROFESSIONALS AS DEFINED BY FLORIDA STATUTE:  

 

Professionals and professional corporations, associations, and firms who contract with the City of Cocoa to 

provide professional services are required to maintain Professional Liability Insurance and submit proof of 

same in the form of a certificate of insurance before work is begun. 

 

ENVIRONMENTAL IMPAIRMENT INSURANCE MINIMUM REQUIREMENTS:   

 

Individuals or firms who contract with the City of Cocoa to provide excavation or construction type services  

and who will be locating portable fuel or lubricant storage tanks at the job site or who will be storing or 

using hazardous chemicals on the job site are required to maintain Environmental Impairment Insurance of 

"Pollution Insurance" with a limit of not less than $1,000,000 per occurrence and submit proof of same in 

the form of a certificate of insurance or an endorsement to their General Liability policy showing a pollution 

exclusion exception for each specific work product or storage container before work is begun.  Contracts 

with such firms shall include a provision that they work in compliance with the OSHA Hazardous 

Communication Standard and Florida Department of Environmental Protection guidelines and supply all 

information about hazardous chemical being brought onto City property as required by the City's Safety and 

Loss Control Program. 

 

WORKERS' COMPENSATION INSURANCE MINIMUM REQUIREMENTS: 

 

It is required that firms employing four or more people who contract with the City of Cocoa maintain 

Workers' Compensation Insurance at the statutory limits and employer liability insurance and submit proof 

of same in the form of a certificate of insurance before work is begun.  

 

It is required that firms employing less than four people who contract with the City of Cocoa comply with 

the exemption and notice provisions of F.S. 440 and maintain employer liability insurance and submit proof 

of same in the form of a certificate of insurance before work is begun.    

 

However, if you are a corporate officer of a corporation that is actively engaged in the construction industry, 

or a sole proprietor or partner who is actively engaged in the construction industry, then your exemption will 

not apply to any work performed at a commercial building project valued at $250,000 or greater and you 

must secure workers’ compensation coverage in accordance with F.S. 440.38 and these general conditions 

and submit proof of same in the form of a certificate of insurance before work is begun. 

 

COMPREHENSIVE BUILDER RISK INSURANCE 
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The Contractor shall maintain comprehensive builder risk insurance, which shall cover Contractor’s labor, 

and any materials and equipment to be used for completion of the Work performed under this Agreement, 

against all risks of direct physical loss, excluding earthquake and flood, for a minimum amount of 

$2,000,000.  Contractor shall maintain the builder risk insurance required by this subsection until the date a 

certificate of occupancy is issued issuance of a certificate of occupancy for the Work. 

 

  

 DURATION OF CONTRACTS-NAMED INSUREDS-LIABILITY INSURANCE:  

 

 For contracts exceeding time periods of 30 days, it is required that the vendor name the City of Cocoa as an  

additional insured on their Liability Insurance policies and submit proof of same in the form of a certificate 

of insurance before work is begun. A copy of a current Certificate of Insurance shall be provided to the City 

by Contractor upon the Effective Date of this Agreement which satisfied the insurance requirements of this 

Article. Renewal certificates shall be sent to the City 30 days prior to any expiration date. The certificates 

and policies shall provide that in the event of any material change in or cancellation of the policies reflecting 

the required coverage, thirty days advance notice shall be given to the City and the State of Florida, 

Department of Transportation, or as provided in accordance with Florida law. 

 

16.7. Performance / Payment Bond – Article VII 
 

 The contractor shall furnish to the City concurrently with the execution of this contract a 

Performance/Payment Bond equal to 100% of the bid in the penal sum of $ ________________ with good 

and sufficient sureties, conditioned upon the performance of this contract by the Contractor in accordance 

with the terms and conditions hereof, within the time herein provided and with the additional obligation that 

such Contractor shall promptly make payment to all persons supplying him, labor, materials, and supplies, 

used directly by said Contractor  in the prosecution of the work provided for in this contract. 

 

16.8. Acceptance and Final Payment – Article VIII 
 

 Upon receipt of written notice that the work is ready for final inspection and acceptance, the Owner will 

promptly make such inspection and when he finds the work acceptable under the contract and the contract 

fully performed, he will promptly  issue a final certificate, over his own signature, stating the work provided 

for in this contract has been completed and acceptance by him under the terms and conditions thereof is 

recommended and the entire balance found to be due the Contractor will be paid to the Contractor at the 

office of the City within thirty (30) days after the date of said final certificate.  Before issuance of final 

certificate, the Contractor shall submit evidence satisfactory to the Owner that all payrolls, material bills and 

other indebtedness connected with the work have been paid.  The making and acceptance of the final 

payment shall not constitute a waiver of any claims of the city against the Contractor, including, but not 

limited to, claims arising for defective or faulty work, warranty work, unsettled liens, or the failure of the 

Contractor to correctly comply with the job specification.  A Consent of Surety for the release of the final 

payment will be required. 

 

16.9. Attorney Fees and Costs – Article IX 
 

Should any dispute or legal action arise out of this agreement or the obligations stated herein, or any dispute 

or action is based upon this Agreement or any of its provisions, the prevailing party shall be entitled to 
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recover its reasonable attorney fees, expenses and costs incurred in connection with such a dispute or action, 

including, without limitation, its attorney fees and costs through appeals. 

 

16.10. Fully Negotiated Agreement – Article X 
 

This agreement has been fully negotiated in an arm’s length transactions and neither party has been coerced 

in any manner to execute this agreement. Each party has opportunity to employ legal counsel and seek legal 

advice from such counsel with respect to this agreement, its obligations, terms and limitations. 

 

16.11. Severability – Article XI 

 
If any provisions of this agreement is declared or deemed invalid, unenforceable or unlawful by any tribunal 

or court of competent jurisdiction, such provision shall be deemed automatically modified to conform to the 

requirements for validity as declared at the time, and as so modified, shall be deemed a provision of this 

agreement as though originally included herein.  In the event that the provision invalidated is of such nature 

that it cannot be so modified, the provision shall be deemed deleted and withdrawn from this agreement as 

though the provision had never been included herein.  In either event, the remaining provisions of this 

agreement shall remain in full force and effect.  

 

16.12. Venue and Governing Law – Article XII 
 
The parties agree that the venue shall be exclusively in Brevard County, State of Florida, for disputes or 

actions which may arise out of or are based upon this agreement.  Venue for any federal action or litigation 

shall be Orlando, Florida.  This agreement shall be governed by the laws of the State of Florida where it is 

deemed, made and executed. 

 

16.13. Modification and Entire Agreement – Article XIII 

 
This agreement may only be modified, altered or amended in whole or in part, by written instrument setting 

forth such changes and signed by all parties hereto.  This agreement constitutes the entire agreement and 

understanding between the parties, and oral communications and understandings are hereby deemed void 

and merged into this agreement. 

 

16.14. Notices – Article XIV  
 

Unless otherwise stated herein, all notices to the parties to this agreement shall be in writing, certified mail, 

return receipt request, at the address listed above. 

 

16.15. Binding Effect – Article XV 

 
This agreement shall be binding upon the parties, heirs, assigns, personal representatives, executors and 

successors. 
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16.16. Waiver – Article XVI  

 
Any waiver of any breach or violation of either party's obligations under this agreement shall not be 

construed as a continuing waiver or consent to any subsequent breach or violations. 

 

16.17. Independent Contractor – Article XVII 

 
At all times during the term of this Agreement, Contractor shall be considered an independent contractor 

and not an employee of the City. 

 

16.18. Change Orders – Article XVIII  
 

Any and all change orders required under this Agreement shall be approved, in writing, by the City prior to 

the Contractor performing, or not performing, the work specified in the change order. 

 

16.19. Sovereign Immunity – Article XVIX 

 
The City intends to avail itself of the benefits of Section 768.28, Florida Statutes and any other statutes and 

common law governing sovereign immunity to the fullest extent possible.  Neither this provision nor any 

other provision of this Agreement shall be construed as a waiver of the City’s right to sovereign immunity 

under Section 768.28, Florida Statutes, or other limitations imposed on the City’s potential liability under 

state or federal law.  Contractor agrees that City shall not be liable under this Agreement for punitive 

damages or interest for the period before judgment.  Further, City shall not be liable for any claim or 

judgment, or portion thereof, to any one person for over two hundred thousand dollars ($200,000.00), or any 

claim or judgment, or portion thereof, which, when totaled with all other claims or judgments paid by the 

State or its agencies and subdivisions arising out of the same incident or occurrence, exceeds three hundred 

thousand dollars ($300,000.00).  Nothing in this Agreement is intended to inure to the benefit of any third 

party for the purpose of allowing any claim which would otherwise be barred under the doctrine of 

sovereign immunity or by operation of law.  This paragraph shall survive termination of this Agreement. 

 

16.20. Default by Contractor – Article XX 
 

16.20.1. Right to Revoke / Terminate 

 
The City reserves the right to revoke and terminate this Agreement and rescind all rights and privileges 

associated with this Agreement, without penalty, in the following circumstances, each of which shall 

represent a default and breach of this Agreement: 

 

a. Contractor defaults in the performance of any material covenant or condition of this Agreement and 

does not cure such other default within seven (7) calendar days after written notice from the City 

specifying the  default complained of, unless, however, the nature of the default is such that it 

cannot, in the exercise of reasonable diligence, be remedied within seven (7) calendar days, in which 

case the Contractor promptly takes and diligently pursues such action as are necessary therefore; or  

b. Contractor is adjudicated bankrupt or makes any assignment for the benefit of creditors; or 

Contractor becomes insolvent, or is unable or unwilling to pay its debts; or 
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c. Contractor has acted negligently, as defined by general and applicable law, in performing the 

services hereunder; or 

d. Contractor has committed any act of fraud upon the City; or 

e. Contractor has made a material misrepresentation of fact to the City while performing its obligations 

under this Agreement. 

 

Notwithstanding the aforementioned, in the event of a default by Contractor, the City shall have the right 

to exercise any other remedy the City may have by operation law, without limitation, and without any 

further demand or notice. 

 

16.21. Termination – Article XXI 

 
Notwithstanding any other provision of this Agreement, City may, upon written notice to Contractor, 

terminate this Agreement, without penalty, if:   

 

a. Contractor is in default pursuant to Article 20, Default by Contractor;  

b. Contractor makes a general assignment for the benefit of its creditors;  

c. Contractor fails to comply with any condition or provision of this Agreement; or  

d. Contractor is experiencing a labor dispute which threatens to have a substantial, adverse impact upon 

performance of this Agreement without prejudice to any other right or remedy City may have under 

this Agreement.   

 

In the event of such termination, City shall be liable only for the payment of all unpaid charges, determined 

in accordance with the provisions of this Agreement, for work properly performed prior to the effective date 

of termination. TThhiiss  AAggrreeeemmeenntt  mmaayy  bbee  ccaanncceelllleedd  bbyy  eeiitthheerr  ppaarrttyy  wwiitthh  tthhiirrttyy  ((3300))  ddaayyss  wwrriitttteenn  nnoottiiccee  ttoo  tthhee  

ootthheerr  ppaarrttyy.. 

 

16.22. Indemnification – Article XXII 
 

To the extent provided by law, Contractor shall indemnify, defend, and hold harmless the City and the State 

of Florida, Department of Transportation, including the City and Department’s officers, agents, and 

employees, against any actions, claims, or damages arising out of, relating to, or resulting from negligent or 

wrongful act(s) of Contractor, or any of its officers, agents, or employees, subcontractors, or independent 

contractors, acting within the scope of their office or employment, in connection with the rights granted to 

or exercised by Contractor hereunder, to the extent and within the limitations of Section 768.28, Florida 

Statutes.  

 

The foregoing indemnification shall not constitute a waiver of sovereign immunity beyond the limits set 

forth in Florida Statutes, Section 768.28. Nor shall the same be construed to constitute agreement by 

Contractor to indemnify City for the negligent acts or omissions of City, its officers, agents, or employees, 

or third parties.  Nor shall the same be construed to constitute agreement by Contractor to indemnify the 

Department for the negligent acts or omissions of the Department, its officers, agents, or employees, or third 

parties. 

 

The indemnification provided above shall obligate the Contractor to defend as its own expense or to provide 

for such defense, at the option of the City, as the case may be, of any and all claims of liability and all suits 
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and actions of every name and description that may be brought against the City or its employees and officers 

to the services under this Agreement whether the services be performed by the Contractor or anyone directly 

or indirectly employed by them.  In all events the City shall be permitted to choose legal counsel of its sole 

choice, the fees for which shall be reasonable and subject to and included this indemnification provided 

herein. 

 

The Contractor specifically assumes potential liability for actions brought by the Contractor’s own 

employees against the City and, solely for the purpose of this indemnification and defense, the Contractor 

specifically waives its entitlement, if any, to immunity under Section 440.11, Florida Statutes.  This waiver 

has been specifically and mutually negotiated by the parties.   

 

This indemnification shall survive the termination of this Agreement. 

 

16.23. Corporate Representations by Contractor – Article XXIII 

 
Contractor hereby represents and warrants to the City the following: 

 

a. Contractor is duly registered to do business in the State of Florida and is in good standing under the 

laws of Florida, and is duly qualified and authorized to carry on the functions and operations set 

forth in the Agreement. 

 

b. The undersigned representative of Contractor has the power, authority, and legal right to execute and 

deliver this Agreement on behalf of Contractor. 

 

16.24. No Joint Venture – Article XXIV 

 
Nothing herein shall be deemed to create a joint venture or principal-agent relationship between the parties 

and neither party is authorized to, nor shall either party act toward third persons or the public in any manner 

which would indicate any such relationship with the other. 

 

16.25. Third Party Right – Article XXV  

 
Nothing in this Agreement shall be constructed to give any rights or benefits to anyone other than City and 

Contractor. 

 

16.26. Assignment – Article XXVI 
 

a. Contractor shall not assign or subcontract this Agreement, any task authorization hereunder, or any 

rights or any Moines due or to become due hereunder without the prior, written consent of City. 

 

b. If upon receiving written approval from city, any part of this Agreement is subcontracted by Contractor, 

Contractor shall be fully responsible to City for all acts and/or omissions performed by the subcontractor 

as if no subcontract had been made. 
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c. If City determines that any subcontractor is not performing in accordance with this Agreement, City 

shall so notify Contractor who shall take immediate steps to remedy the situation. 

 

d. If any part of this Agreement is subcontracted by Contractor, prior to the commencement of any work by 

the subcontractor, Contractor shall require the subcontractor to provide city and its affiliates with 

insurance coverage as set forth by the City. 

 

16.27. Designation of Project Manager - Article XXVII 
 

The duties and authority of the City are as follows: 

 

a. General Administration of Contract.  The primary function of the City is to provide the general 

administration of the contract. In performance of these duties and responsibilities, the authorized 

representative is the designated City Project Manager during the entire period of construction.  The City 

may change the Project Manager during the term of this contract. 

 

b. Inspections, Opinions, and Progress Reports.  The City shall be kept familiar with the progress and 

quality of the work by Contractor and may make periodic visits to the work site. The City will not be 

responsible for the means of construction, or for the sequences, methods, and procedures used therein, or for 

the Contractor 's failure to perform the work in accordance with the Contract Documents. 

 

c. Access to Worksite for Inspections.  The City shall be given free access to the worksite at all times 

during work preparation and progress. The Project Manager is not obligated to make exhaustive or 

continuous onsite inspections to perform his duties of checking and reporting on work progress, and any 

such inspections shall not waive Owner's claim regarding defective work by Contractor. 

 

d. Interpretation of Contract Documents: Decisions on Disputes.  The City will be the initial interpreter 

of the contract document requirements, and make decisions on claims and disputes between Contractor and 

City. 

 

e. Rejection and Stoppage of Work.  The City shall have authority to reject work which in its opinion 

does not conform to the Contract Documents, and in this connection may stop the work or a portion thereof, 

when necessary. 

 

f. Payment Certificates.  The City will determine the amounts owing to Contractor as the work 

progresses, based on Contractor 's applications and City 's inspections and observations, and will issue 

certificates for progress payments and final payments in accordance with the terms of the Contract 

Documents. 

 

16.28. Progress Meeting – Article XXVIII 
 

City’s Project Manager may hold periodic progress meetings on a monthly basis, or more frequently if 

required by the City, during the term of work entered into under this Agreement. Contractor's Project 

Manager and all other appropriate personnel shall attend such meetings as designated by the City’s Project 

Manager. 
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16.29. Responsibilities of Contractor – Article XXIX 
 

Contractor's duties and rights in connection with the project herein are as follows: 

 

a. Responsibility for Supervision and Construction.  Contractor shall be solely responsible for all 

construction under this contract, including the techniques, sequences, procedures and means, for the 

coordination of all work. Contractor shall supervise and direct the work, and give it all attention necessary 

for such proper supervision and direction. 

 

b. Discipline and Employment.  Contractor shall maintain at all times strict discipline among his 

employees, and he agrees not to employ for work on the project any person unfit or without sufficient skill 

to perform the job for which he was employed. 

 

c. Furnishing of Labor, Materials, etc.  Contractor shall provide and pay for all labor, materials and 

equipment, including tools, construction equipment and machinery, utilities, including water, transportation, 

and all other facilities and work necessary for the proper completion of work on the project in accordance 

with the Contract Documents. 

 

d. Payment of Taxes: Procurement of Licenses and Permits.  Contractor shall secure all licenses and 

permits necessary for proper completion of the work, paying the fees thereof.  Contractor warrants that it 

(and subcontractors or tradesmen, if authorized in the Contract Documents) hold or will secure all trade or 

professional licenses required by law for Contractor to undertake the contract work. 

 

e. Guarantee. The Contractor hereby guarantees the Work to the full extent provided in the Plans, 

Specifications, General Conditions, Special Conditions and other Contract Documents.  The Contractor 

shall remove, replace and/or repair at its own expense and at the convenience of the City any faulty, 

defective or improper Work, materials or equipment discovered within one (1) year from the date of the 

acceptance of the project as a whole by the Owner or for such longer period as may be provided in the 

Plans, Specifications, General Conditions, Special Conditions or other Contract Documents.  Without 

limiting the generality of the foregoing, the Contractor warrants to the City, that all materials and equipment 

furnished under this Agreement will be of first-class quality and new, unless otherwise required or permitted 

by the other Contract Documents, that the Work performed pursuant to this Agreement will be free from 

defects and that the Work will strictly conform with the requirements of the Contract Documents.  Work not 

conforming to such requirements, including substitutions not properly approved and authorized, shall be 

considered defective.  All warranties contained in this Agreement and in the Contract,  Documents shall be 

in addition to and not in limitation of all other warranties or remedies required and/or arising pursuant to 

applicable law.  Furthermore, Contractor will provide written guarantee for work and materials for one (1) 

calendar year after acceptance by City. The one (1) period is not a limitation upon manufacturer warranties 

or Contractor’s payment and performance Bond(s). 

 

16.30. Prohibition Against Contingent Fees – Article XXX 
 

Contractor warrants that it has not employed or retained any company or person, other than a bona fide 

employee working solely for the Contractor, to solicit or secure this Agreement, and that it has not paid or 

agreed to pay any person, company, corporation, individual, or firm, other than a bona fide employee 
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working solely for the Contractor, any fee, commission, percentage, gift, or other consideration contingent 

upon or resulting from the award or making of this Agreement. 

 

16.31. Public Records – Article XXXI  
    

Pursuant to Chapter 119, Florida Statutes, Contractor agrees that any records, documents, transactions, 

writings, papers, letters, computerized information and programs, maps, books, audio or video tapes, films, 

photographs, data processing software, writings or other material(s), regardless of the physical form, 

characteristics, or means of transmission, of Contractor related, directly or indirectly, to the services 

provided to the City under this Agreement and made or received pursuant to law or ordinance or in 

connection with the transaction of official business by the City, may be deemed to be a public record, 

whether in the possession or control of the City or the Contractor.  Said records, documents, transactions, 

writings, papers, letters, computerized information and programs, maps, books, audio or video tapes, films, 

photographs, data processing software, writings or other material(s), regardless of the physical form, 

characteristics, or means of transmission of Contractor are subject to the provisions of Chapter 119, Florida 

Statutes, and may not be destroyed without the specific written approval of the City’s designated custodian 

of public records.   

 

Upon request by the City, the Contractor shall promptly supply copies of said Public Records to the City.  

All books, cards, registers, receipts, documents, and other papers in connection with this Agreement shall at 

any and all reasonable times during normal business hours of the Contractor be open and freely exhibited to 

the City for the purpose of examination and/or audit.  Failure by Contractor to grant such access and comply 

with public records laws and/or requests shall be grounds for immediate unilateral cancellation of this 

Agreement by the City upon delivery of a written notice of cancellation.  If the Contractor fails to comply 

with this Section, and the City must enforce this Section, or the City suffers a third-party award of attorney’s 

fees and/or damages for violating Chapter 119, Florida Statutes, due to Contractor’s failure to comply with 

this Section, the City shall collect from Contractor prevailing party attorney’s fees and costs, and any 

damages incurred by the City, for enforcing this Section against Contractor.  And, if applicable, the City 

shall also be entitled to reimbursement of all attorneys’ fees and damages which the City had to pay a third 

party because of the Contractor’s failure to comply with this Section.  The terms and conditions set forth in 

this Section shall survive the termination of this Agreement. 

 

16.32 Force Majeure – Article XXXII 
 

Any delay or failure of either party in the performance of its required obligations hereunder shall be excused 

if and to the extent caused by acts of God; fire; flood; windstorm; explosion; riot; war; sabotage; strikes 

(except involving Contractor's labor force); extraordinary breakdown of or damage to City's affiliates' 

generating plants, their equipment, or facilities; court injunction or order; federal and/or state law or 

regulation; order by any regulatory agency; or cause or causes beyond the reasonable control of the party 

affected; provided that prompt notice of such delay is given by such party to the other and each of the 

parties hereunto shall be diligent in attempting to remove such cause or causes. If any circumstance of Force 

Majeure remains in effect for sixty days, either party may terminate this Agreement. 
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16.33. FDOT Conflict of Interest Provisions – Article XXXIII (NOT APPLICABLE) 
 

The Contractor agrees as follows and agrees to include in each subcontract and shall require all 

subcontractors to include in each second tier subcontract the following: 

 

A. The Contractor will comply with all the requirements imposed by Title VI of the Civil Rights Act of 

1964, the regulation of the U.S. Department of Transportation issued thereunder, and the assurance by the 

Recipient pursuant thereto.  The Recipient shall include the FDOT-required attachment, Title VI 

Assurances, in all contracts with consultants and contractors performing work on the Project that ensure 

compliance with Title VI of the Civil Rights Act of 1964, 49 C.F.R. Part 21, and related statutes and 

regulations. 

 

B. The Contractor will comply with all requirements as imposed by the ADA, the regulations of the Federal 

Government issued thereunder, and assurance by the City pursuant thereto. 

C. A person or affiliate who has been placed on the convicted vendor list following a conviction for a 

public entity crime may not submit a bid on a contract to provide any goods or services to a public entity; 

may not submit a bid on a contract with a public entity for construction or repair of a public building or 

public work; may not submit bids or leases of real property to a public entity; may not be awarded or 

perform work as a contractor, supplier, subcontractor or consultant under a contract with any public entity; 

and may not transact business with any public entity in excess of the threshold amount provided in Section 

287.017, Florida Statutes, for CATEGORY TWO for a period of 36 months from the date of being placed 

on the convicted vendor list. 

 

D. In accordance with Section 287.134, Florida Statutes, an entity or affiliate who has been placed on the 

Discriminatory Vendor List, kept by the Florida Department of Management Services, may not submit a bid 

on a contract to provide goods or services to a public entity; may not submit a bid on a contract with a 

public entity for the construction or repair of a public building or public work; may not submit bids or leases 

of real property to a public entity; may not be awarded or perform work as a contractor, supplier, 

subcontractor or consultant under a contract with any public entity; and may not transact business with any 

public entity. 

 

E. An entity or affiliate who has had its Certificate of Qualification suspended, revoked, denied, or have 

further been determined by the Department to be a non-responsible contractor may not submit a bid or 

perform work for the construction or repair of a public building or public work on a contract with the City. 

 

F. The Contractor shall not enter into any contract, subcontract, or arrangement in connection with the 

Project or any property included or planned to be included in the Project in which any member, officer, or 

employee of the City, the Contractor, or its subcontractor or the locality during tenure or for 2 years 

thereafter has any interest, direct or indirect.  

 

16.34. Inspector General - Article XXXIV 
 

The Parties agree to comply with s. 20.055(5). Florida Statutes, and to incorporate in all subcontracts the 

obligation to comply with s. 20.055(5), Florida Statutes, which provides: “It is the duty of every state 

officer, employee, agency, special district, board, commission, contractor, and subcontractor to cooperate 
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with the inspector general in any investigation, audit, inspection, review, or hearing pursuant to this 

section.” 

 

16.35. Federally Required Contract Clauses – Article XXXV 
 

A. Equal Employment Opportunity 

 

During the performance of this contract, the Contractor agrees as follows: 

(1) The Contractor will not discriminate against any employee or applicant for employment because of 

race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that 

applicants are employed, and that employees are treated during employment without regard to their race, 

color, religion, sex, or national origin. Such action shall include, but not be limited to the following: 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including 

apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants 

for employment, notices to be provided setting forth the provisions of this nondiscrimination clause.  

(2) The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

Contractor, state that all qualified applicants will receive considerations for employment without regard to 

race, color, religion, sex, or national origin.  

(3) The Contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said labor 

union or workers' representatives of the Contractor's commitments under this section, and shall post copies 

of the notice in conspicuous places available to employees and applicants for employment.  

(4) The Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of 

the rules, regulations, and relevant orders of the Secretary of Labor.  

(5) The Contractor will furnish all information and reports required by Executive Order 11246 of September 

24, 1965, and by rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit 

access to his books, records, and accounts by the administering agency and the Secretary of Labor for 

purposes of investigation to ascertain compliance with such rules, regulations, and orders.  

(6) In the event of the Contractor's noncompliance with the nondiscrimination clauses of this contract or 

with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in 

whole or in part and the Contractor may be declared ineligible for further Government contracts or federally 

assisted construction contracts in accordance with procedures authorized in Executive Order 11246 of 

September 24, 1965, and such other sanctions as may be imposed and remedies invoked as provided in 

Executive Order 11246 of September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or 

as otherwise provided by law.  
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(7) The Contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (1) through (7) in every subcontract or purchase order unless exempted by rules, 

regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of 

September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The 

Contractor will take such action with respect to any subcontract or purchase order as the administering 

agency may direct as a means of enforcing such provisions, including sanctions for noncompliance: 

Provided, however, That in the event a Contractor becomes involved in, or is threatened with, litigation with 

a subcontractor or vendor as a result of such direction by the administering agency the Contractor may 

request the United States to enter into such litigation to protect the interests of the United States. 

B. Compliance with the Contract Work Hours and Safety Standards Act 

(1) Overtime requirements. No Contractor or subcontractor contracting for any part of the contract work 

which may require or involve the employment of laborers or mechanics shall require or permit any such 

laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of 

forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than 

one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.  

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set 

forth in paragraph (1) of this section the Contractor and any subcontractor responsible therefor shall be 

liable for the unpaid wages. In addition, such Contractor and subcontractor shall be liable to the United 

States (in the case of work done under contract for the District of Columbia or a territory, to such District or 

to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each 

individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set 

forth in paragraph (1) of this section, in the sum of $10 for each calendar day on which such individual was 

required or permitted to work in excess of the standard workweek of forty hours without payment of the 

overtime wages required by the clause set forth in paragraph (1) of this section. 

(3) Withholding for unpaid wages and liquidated damages. The City shall upon its own action or upon 

written request of an authorized representative of the Department of Labor withhold or cause to be withheld, 

from any moneys payable on account of work performed by the Contractor or subcontractor under any such 

contract or any other Federal contract with the same prime Contractor, or any other federally-assisted 

contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same prime 

Contractor, such sums as may be determined to be necessary to satisfy any liabilities of such Contractor or 

subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in paragraph (2) 

of this section.  

(4) Subcontracts. The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in 

paragraph (1) through (4) of this section and also a clause requiring the subcontractors to include these 

clauses in any lower tier subcontracts. The prime Contractor shall be responsible for compliance by any 

subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this 

section. 
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C. Clean Air Act 

(1) The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 

the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.  

(2) The Contractor agrees to report each violation to the City and understands and agrees that the City will, 

in turn, report each violation as required to assure notification to the State of Florida, Federal awarding 

agency and the appropriate Environmental Protection Agency Regional Office.  

(3) The Contractor agrees to include these requirements in each subcontract exceeding $100,000 financed in 

whole or in part with Federal assistance provided by FEMA. 

D. Federal Water Pollution Control Act 

(1) The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to 

the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.  

(2) The Contractor agrees to report each violation to the City and understands and agrees that the City will, 

in turn, report each violation as required to assure notification to the State of Florida, Federal Emergency 

Management Agency, and the appropriate Environmental Protection Agency Regional Office.  

(3) The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed in 

whole or in part with Federal assistance provided by FEMA. 

E. Suspension and Debarment 

(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such the 

contractor is required to verify that none of the contractor, its principals (defined at 2 C.F.R. § 180.995), or 

its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified 

(defined at 2 C.F.R. § 180.935). 

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and must 

include a requirement to comply with these regulations in any lower tier covered transaction it enters into.  

(3) This certification is a material representation of fact relied upon by the City. If it is later determined that 

the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition 

to remedies available to the State of Florida and , the Federal Government may pursue available remedies, 

including but not limited to suspension and/or debarment.  

(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 

C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any contract that may arise 

from this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its 

lower tier covered transactions. 

F. Byrd Anti-Lobbying Amendment 
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Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier 

certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or 

organization for influencing or attempting to influence an officer or employee of any agency, a member of 

Congress, officer or employee of Congress, or an employee of a member of Congress in connection with 

obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also 

disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal 

award. Such disclosures are forwarded from tier to tier up to the recipient. 

G. Procurement of Recovered Materials 

(1) In the performance of this contract, the Contractor shall make maximum use of products containing 

recovered materials that are EPA-designated items unless the product cannot be acquired—  

(i) Competitively within a timeframe providing for compliance with the contract performance schedule;  

(ii) Meeting contract performance requirements; or  

(iii) At a reasonable price.  

(2) Information about this requirement, along with the list of EPA-designate items, is available at EPA’s 

Comprehensive Procurement Guidelines web site, 

https://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program. 

H. Access to Records 

The following access to records requirements applies to this contract:  

(1) The contractor agrees to provide the City, the State of Florida, the federal funding agency, the 

Comptroller General of the United States, or any of their authorized representatives access to any books, 

documents, papers, and records of the Contractor which are directly pertinent to this contract for the 

purposes of making audits, examinations, excerpts, and transcriptions.  

(2) The Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to 

copy excerpts and transcriptions as reasonably needed.  

(3) The Contractor agrees to provide the State of Florida, the federal funding agency, or its authorized 

representatives access to construction or other work sites pertaining to the work being completed under the 

contract. 

I. Compliance with Federal Law, Regulations, and Executive Orders 

This is an acknowledgement that federal financial assistance will be used to fund the contract only. The 

Contractor will comply will all applicable federal law, regulations, executive orders, procedures, and 

directives. 

J. No Obligation by Federal Government 

https://www.epa.gov/smm/comprehensiveprocurement-guideline-cpg-program
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The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to 

the non-Federal entity, contractor, or any other party pertaining to any matter resulting from the contract. 

K. Program Fraud and False or Fraudulent Statements or Related Acts 

The Contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and 

Statements) applies to the Contractor’s actions pertaining to this contract. 

L. Compliance with the Davis-Bacon Act 

a. All transactions regarding this contract shall be done in compliance with the Davis-Bacon Act (40 U.S.C. 

3141- 3144, and 3146-3148) and the requirements of 29 C.F.R. pt. 5 as may be applicable. The contractor 

shall comply with 40 U.S.C. 3141-3144, and 3146-3148 and the requirements of 29 C.F.R. pt. 5 as 

applicable.  

b. Contractors are required to pay wages to laborers and mechanics at a rate not less than the prevailing 

wages specified in a wage determination made by the Secretary of Labor.  

c. Additionally, contractors are required to pay wages not less than once a week. 

d. The Contractor agrees to include these Davis-Bacon Act requirements in each subcontract. 

M. Copeland “Anti-Kickback” Act 

a. Contractor. The contractor shall comply with 18 U.S.C. § 874, 40 U.S.C. § 3145, and the requirements of 

29 C.F.R. pt. 3 as may be applicable, which are incorporated by reference into this contract.  

b. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clause above and such 

other clauses as the City or any federal funding or state funding agency may by appropriate instructions 

require, and also a clause requiring the subcontractors to include these clauses in any lower tier 

subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower 

tier subcontractor with all of these contract clauses.  

c. Breach. A breach of the contract clauses above may be grounds for termination of the contract, and for 

debarment as a contractor and subcontractor as provided in 29 C.F.R. § 5.12 
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this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW.  THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

OTHER:

(Per accident)

(Ea accident)

$

$

N / A

SUBR
WVD

ADDL
INSD

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED.  NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

$

$

$

$PROPERTY DAMAGE

BODILY INJURY (Per accident)

BODILY INJURY (Per person)

COMBINED SINGLE LIMIT

AUTOS ONLY

AUTOSAUTOS ONLY
NON-OWNED

SCHEDULEDOWNED

ANY AUTO

AUTOMOBILE LIABILITY

Y / N

WORKERS COMPENSATION
AND EMPLOYERS' LIABILITY

OFFICER/MEMBER EXCLUDED?
(Mandatory in NH)

DESCRIPTION OF OPERATIONS below
If yes, describe under

ANY PROPRIETOR/PARTNER/EXECUTIVE

$

$

$

E.L. DISEASE - POLICY LIMIT

E.L. DISEASE - EA EMPLOYEE

E.L. EACH ACCIDENT

ER
OTH-

STATUTE
PER

LIMITS(MM/DD/YYYY)
POLICY EXP

(MM/DD/YYYY)
POLICY EFF

POLICY NUMBERTYPE OF INSURANCELTR
INSR

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES  (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

EXCESS LIAB

UMBRELLA LIAB $EACH OCCURRENCE

$AGGREGATE

$

OCCUR

CLAIMS-MADE

DED RETENTION $

$PRODUCTS - COMP/OP AGG

$GENERAL AGGREGATE

$PERSONAL & ADV INJURY

$MED EXP (Any one person)

$EACH OCCURRENCE
DAMAGE TO RENTED

$PREMISES (Ea occurrence)

COMMERCIAL GENERAL LIABILITY

CLAIMS-MADE OCCUR

GEN'L AGGREGATE LIMIT APPLIES PER:

POLICY
PRO-
JECT LOC

CERTIFICATE OF LIABILITY INSURANCE
DATE (MM/DD/YYYY)

CANCELLATION

AUTHORIZED REPRESENTATIVE

ACORD 25 (2016/03)

© 1988-2015 ACORD CORPORATION.  All rights reserved.

CERTIFICATE HOLDER

The ACORD name and logo are registered marks of ACORD

HIRED
AUTOS ONLY

11/21/2019

Sihle Insurance Group, Inc.
1021 Douglas Ave.
Altamonte Springs FL 32714

Certficate Department
407-869-0962 407-774-0936

certificates@sihle.com

Old Dominion Insurance Company 40231
RUSHMAR-01 Mitsui Sumitomo Insurance USA Inc. 22551

RUSH Marine LLC
6285 Riverfront Blvd
Titusville FL 32780

NEW YORK MARINE & GNRL INS CO 16608

1931629257

C X 1,000,000
X 100,000

5,000

1,000,000

2,000,000
X

Y ML201900002185 4/1/2019 4/1/2020

2,000,000

A 1,000,000

X

X X

B1P9522H 7/18/2019 7/18/2020

PIP 10,000
C X 10,000,000

X
ML201900002184 4/1/2019 4/1/2020

10,000,000
X 25,000

C WC201900019337 4/1/2019 4/1/2020

1,000,000

1,000,000

1,000,000
B EXCESS LIABILITY OLM2510139 4/1/2019 4/1/2020 EACH OCCURRENCE 9,000,000

Protection & Indemnity $1,000,000
Leased & Rented Equipment: $500,000 subject to $2,500 deductible provided by Policy #IM201900006203
Jones Act includes 4 Crew

RE: BID # B-20-08-COC - # B19-113 Cocoa Riverfront Park Promenade Improvements

City of Cocoa is included as Additional Insured with respect to General Liability when required by written contract.

City of Cocoa
65 Stone St.
Cocoa FL 32922
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27. No Bid Response to Invitation to Bid 
 

IF YOUR FIRM IS UNABLE TO SUBMIT A BID AT THIS TIME, PLEASE PROVIDE THE 

INFORMATION REQUESTED IN THE SPACE BELOW AND RETURN TO: 

 

CITY OF COCOA 

Purchasing Division  

65 Stone St. 

Cocoa, Florida 32922 

 

 

__________________________________________________________ 

WE HAVE RECEIVED AN INVITATION TO BID # B-20-08-COC 

 

 

Cocoa Riverfront Park Promenade Improvements 

 

OPENING DATE:  December 2, 2019 

OPENING TIME:   3:30 p.m. 

 

REASON FOR NOT BIDDING: _________________________________________________  

 

____________________________________________________________________________ 

 

____________________________________________________________________________ 

 

____________________________________________________________________________ 

 

____________________________________________________________________________ 

 

 

Company Name: ______________________________________________________________ 

 

Address: _____________________________________________________________________ 

 

City: ____________________________________ State: _________ Zip: _________________ 

 

Signature: ______________________________________ Title: _________________________ 

 

Date: ______________________________________ 
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