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Burton, William

From: Lloyd Evans <levans@vortexcompanies.com>
Sent: Monday, January 6, 2020 8:33 AM
To: Johnson, Veronica; Burton, William
Subject: Vortex Companies - TP07-18 additional line items
Attachments: HGAC - Price List Vortex Companies 3 - 12.2019.pdf

Categories: Red Category

CAUTION: This message originated outside of H-GAC. Please do not click links or open attachments unless you recognize the source and know the content is safe. Report any 

suspicious email using the Phish Alert button.  

 

Hello,  

  

We would like to add the following line items to our price list for the contract TP07-18 Trenchless Pipeline Rehabilitation Services:  

   
G61 WTP Structure Rehabilitation - 125 mil Epoxy / Polyurea / or approved equal SQFT 80.00  
G62 WTP Structure Rehabilitation - Composite System - 1" Cementitious + 125 mils Epoxy / Polyurea SQFT 175.00  
G63 WTP Structure Rehabilitation - Composite System - each additional 1/2 inch Cementitious liner SQFT 25.00  
G64 WTP Structure Rehabilitation - 1-inch Geopolymer liner SQFT 145.00 

  G65 WTP Structure Rehabilitation - Geopolymer liner each additional 1/2 inch SQFT 40.00 

  G66 WWTP, WTP, Water Conveyance Structures/Systems Assessment Technician (engineering, inspection, etc.) HR 300.00 

 

I have amended our price list and attached the .pdf to this message highlighting the changes in section G.  

  

This change would affect all of our entities:  

  

Quadex Lining Systems, LLC  

Ricor Services, LLC 

Schwalm USA, LLC 

VacVision Environmental, LLC 

Vaught Services, LLC 

Vortex Companies, LLC 

Vortex Industrial Solutions, LLC 

Vortex Turnkey Solutions, LLC 

  

Please let us know if any further action is needed on our part as well as when we can move forward with quoting members using the new line items.  
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Thank you very much for all of our assistance! 

  

  

  

 

Lloyd Evans 

Business & Systems Analyst 
Vortex Companies 

p: (832) 371-6083 
m: (209) 423-1838 
a: 18150 Imperial Valley Dr., 

Houston TX 77060 
w: vortexcompanies.com 
e: levans@vortexcompanies.com

  
 

  

  

 

Disclaimer 

The information contained in this communication from the sender is confidential. It is intended solely for use by the recipient and others authorized to receive it. If you are not 
the recipient, you are hereby notified that any disclosure, copying, distribution or taking action in relation of the contents of this information is strictly prohibited and may be 
unlawful. 
 
This email has been scanned for viruses and malware, and may have been automatically archived by Mimecast Ltd, an innovator in Software as a Service (SaaS) for business. 
Providing a safer and more useful place for your human generated data. Specializing in; Security, archiving and compliance. To find out more Click Here. 
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Section Item No. Full Description UNITS PRICE

1.000 A1 Sewer Main Television Inspection (8" through 15" Diameter) LF 4.00

2.000 A2 Sewer Main Television Inspection (18" through 24" Diameter) LF 6.00

3.000 A3 Sewer Main Television Inspection (27" through 36" Diameter) LF 8.00

4.000 A4 Sewer Main Television Inspection (42" through 48" Diameter) LF 12.00

5.000 A5 Sewer Main Television Inspection (54" through 60" Diameter) LF 14.00

6.000 A6 Sewer Main Television Inspection (66" through 72" Diameter) LF 22.00

7.000 A7 Sewer Main Television Inspection (78" through 90" Diameter) LF 35.00

8.000 A8 Sewer Main Television Insepction (96" through 108" Diameter) LF 40.00

9.000 A9 Sewer Main Cleaning ‐ Normal (8" through 15" Diameter) LF 4.00

10.000 A10 Sewer Main Cleaning ‐ Normal (18" through 24" Diameter) LF 6.00

11.000 A11 Sewer Main Cleaning ‐ Normal (27" through 36" Diameter) LF 8.00

12.000 A12 Sewer Main Cleaning ‐ Normal (42" through 48" Diameter) LF 12.00

13.000 A13 Sewer Main Cleaning ‐ Normal (54" through 60" Diameter) LF 14.00

14.000 A14 Sewer Main Cleaning ‐ Normal (66" through 72" Diameter) LF 22.00

15.000 A15 Sewer Main Cleaning ‐ Normal (78" through 90" Diameter) LF 35.00

16.000 A16 Sewer Main Cleaning ‐ Normal (96" through 108" Diameter) LF 40.00

17.000 A17 Sewer Main Cleaning ‐ Mechanical (8" through 15" Diameter) LF 6.00

18.000 A18 Sewer Main Cleaning ‐ Mechanical (18" through 24" Diameter) LF 8.00

19.000 A19 Sewer Main Cleaning ‐ Mechanical (27" through 36" Diameter) LF 25.00

20.000 A20 Sewer Main Cleaning ‐ Mechanical (42" through 48" Diameter) LF 35.00

21.000 A21 Sewer Main Cleaning ‐ Mechanical (54" through 60" Diameter) LF 38.00

22.000 A22 Sewer Main Cleaning ‐ Mechanical (66" through 72" Diameter) LF 55.00

23.000 A23 Sewer Main Cleaning ‐ Mechanical (78" through 90" Diameter) LF 80.00

24.000 A24 Sewer Main Cleaning ‐ Mechanical (96" through 108" Diameter) LF 110.00

25.000 A25 6" Clean and TV storm sewer LF 5.52

26.000 A26 8" Clean and TV storm sewer LF 5.52

27.000 A27 10" Clean and TV storm sewer LF 6.90

28.000 A28 12" Clean and TV storm sewer LF 6.90

29.000 A29 15" Clean and TV storm sewer LF 9.66

30.000 A30 18" Clean and TV storm sewer LF 13.80

31.000 A31 21" Clean and TV storm sewer LF 16.56

32.000 A32 24" Clean and TV storm sewer LF 19.32

33.000 A33 27" Clean and TV storm sewer LF 20.70

34.000 A34 30" Clean and TV storm sewer LF 27.60

35.000 A35 33" Clean and TV storm sewer LF 34.50

36.000 A36 36" Clean and TV storm sewer LF 41.40

37.000 A37 42" Clean and TV storm sewer LF 55.20

38.000 A38 48" Clean and TV storm sewer LF 69.00

39.000 A39 54" Clean and TV storm sewer LF 82.80

40.000 A40 60" Clean and TV storm sewer LF 100.00

41.000 A41 66" Clean and TV storm sewer LF 115.00

42.000 A42 72" Clean and TV storm sewer LF 130.00

43.000 A43 78" Clean and TV storm sewer LF 145.00

A. Clean/TV and Evaluation for Gravity Pipelines

FORM D ‐ Products and Services Offerings (Tab B)

Offer Name:  Vortex Companies, LLC

Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

Procurement No. TP07‐18 1 of 26
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

44.000 A44 84" Clean and TV storm sewer LF 160.00

45.000 A45 90" Clean and TV storm sewer LF 175.00

46.000 A46 96" Clean and TV storm sewer LF 190.00

47.000 A47 102" Clean and TV storm sewer LF 205.00

48.000 A48 108" Clean and TV storm sewer LF 220.00

49.000 A49 114" Clean and TV storm sewer LF 235.00

50.000 A50 Greater than 114" Clean and TV storm sewer LF 250.00

51.000 A51 6" ‐ 12" Post TV Inspection After Rehabilitation LF 5.00

52.000 A52 14" ‐ 20" Post TV Inspection After Rehabilitation LF 5.00

53.000 A53 21" ‐ 36" Post TV Inspection After Rehabilitation LF 9.00

54.000 A54 37"‐ 42" Post TV Inspection After Rehabilitation LF 12.00

55.000 A55 43"‐ 48" Post TV Inspection After Rehabilitation LF 22.00

56.000 A56 49"‐ 54" Post TV Inspection After Rehabilitation LF 32.00

57.000 A57 55"‐ 60" Post TV Inspection After Rehabilitation LF 42.00

58.000 A58 61"‐ 72" Post TV Inspection After Rehabilitation LF 52.00

59.000 A59 73" or Larger Post TV Inspection After Rehabilitation LF 62.00

60.000 A60 Heavy Lift Station Cleaning (Remove all Debris to Bottom of LS ‐ 4 hr minimum) EA 4312.00

61.000 A61 Major Lift Station Cleaning ‐ Additional Hours HR 1078.00

62.000 A62 Minor Lift Station Cleaning (Skimming Top of LS ‐ 4 hr minimum) EA 1150.00

63.000 A63 Minor Lift Station Cleaning ‐ Additional Hours HR 287.50

64.000 A64 Vactor Truck Services HR 500.00

65.000 A65 Waste Water Treatment Plant Debris Removal/Sludge Hauling (Small) YD 90.00

66.000 A66 Waste Water Treatment Plant Debris Removal/Sludge Hauling (Large) YD 350.00

67.000 A67 Re‐setup for TV Due to Point Repairs or Obstructions EA 300.00

68.000 A68 Mechanical Root removal LF 8.00

69.000 A69 Grease removal LF 3.22

70.000 A70 Other Remote Obstruction removal (max. 5 lf) EA 690.00

71.000 A71 Smoke Testing LF 1.84

72.000 A72 Manhole/Cleanout & Sewer Line Visual Inspection EA 184.00

73.000 A73 GPS Survey of Manholes & Cleanouts EA 400.00

74.000 A74 Heavy Debris Removal ‐ MAN ENTRY EA 250.00

75.000 A75 Heavy Debris Removal ‐ LARGE DIAMETER MAN ENTRY EA 500.00

76.000 A76 Heavy Debris Removal ‐ REMOTE ENTRY LF 1000.00

77.000 A77 Dyed Water Flooding/Leak Quantification & Evaluation EA 322.00

1.000 B1 36" STORM PIPE ‐ QLS REHABILITATION ‐ 1." Thickness LF 405.00

2.000 B2 42" STORM PIPE ‐ QLS REHABILITATION ‐ 1." Thickness LF 430.00

3.000 B3 48" STORM PIPE ‐ QLS REHABILITATION ‐ 1." Thickness LF 460.00

4.000 B4 54" STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 645.00

5.000 B5 60” STORM PIPE ‐ QLS CAST REHABILITATION ‐ 1.5" Thickness LF 678.00

6.000 B6 66” STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 715.00

7.000 B7 72” STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 850.00

8.000 B8 78” STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 925.00

9.000 B9 84” STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 1075.00

10.000 B10 90” STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 1200.00

11.000 B11 96” STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 1500.00

12.000 B12 102" STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 1800.00

13.000 B13 108" STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 2300.00

B. Centrifugally Cast Pipe Rehabilitation for Sewer Lines
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

14.000 B14 Greater than 108" STORM PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 2700.00

15.000 B15 NON ROUND SEWER PIPE  SF 55.00

16.000 B16 36" SANITARY PIPE ‐ QLS REHABILITATION ‐ 1." Thickness LF 405.00

17.000 B17 42" SANITARY PIPE ‐ QLS REHABILITATION ‐ 1." Thickness LF 430.00

18.000 B18 48" SANITARY PIPE ‐ QLS REHABILITATION ‐ 1" Thickness LF 460.00

19.000 B19 54" SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 645.00

20.000 B20 60” SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 678.00

21.000 B21 66” SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 715.00

22.000 B22 72” SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 850.00

23.000 B23 78” SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 925.00

24.000 B24 84” SANITARY PIPE ‐ QLS CAST REHABILITATION ‐ 1.5" Thickness LF 1075.00

25.000 B25 90” SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 1200.00

26.000 B26 96” SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 1500.00

27.000 B27 102" SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 1800.00

28.000 B28 108" SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 2300.00

29.000 B29 Greater than 108" SANITARY PIPE ‐ QLS REHABILITATION ‐ 1.5" Thickness LF 2700.00

30.000 B30 EACH ADDITIONAL .5" Thickness SF 15.00

31.000 B31 REINFORCEMENT WITH WELDED WIRE FABRIC‐ 4X4W4 SF(of WWF) 15.00

32.000 B32 REINFORCEMENT WITH REBAR‐ #3 LF(of Rebar) 10.00

33.000 B33 REINFORCEMENT WITH REBAR‐ #4 LF(of Rebar) 20.00

34.000 B34 REINFORCEMENT WITH REBAR‐ #8 LF(of Rebar) 40.00

35.000 B35 INFILTRATION CONTROL‐ CHEMICAL GROUT GALLON 100.00

36.000 B36 INFILTRATION CONTROL‐ QUAD‐PLUG PAIL 50.00

37.000 B37 REBUILD INVERT CF 75.00

38.000 B38 JOINT PREPARATION LF 20.00

39.000 B39 ANTIMICROBIAL APPLICATION SF 5.00

40.000 B40 CHANNEL EXCAVATION CY 50.00

41.000 B41 DEBRIS REMOVAL CY 65.00

42.000 B42 CLEARING AND GRUBBING AC 4500.00

43.000 B43 TREE REMOVAL (6” – 12”) EACH 1500.00

44.000 B44 TREE REMOVAL (13” – 23”) EACH 3000.00

45.000 B45 TREE REMOVAL ( > 24”) EACH 5000.00

46.000 B46 REWORK CATCHBASIN COVER TO ACCEPT NEW MANHOLE COVERS EACH 1200.00

47.000 B47 SERVICE LATERAL REINSTATEMENT ‐ MAN ENTRY EACH 250.00

1.000 C1 6" x 4.5mm  STEAM / WATER CURE  LF 36.80

2.000 C2 8" x 6.0mm STEAM WATER CURE  LF 34.96

3.000 C3 10" x 6.0mm STEAM /WATER CURE  LF 38.64

4.000 C4 12" x 6.0mm STEAM /WATER CURE  LF 53.36

5.000 C5 15" x 7.5mm STEAM /WATER CURE  LF 64.40

6.000 C6 18" x 9.0mm STEAM/WATER CURE  LF 78.20

7.000 C7 21" x 9.0mm STEAM/WATER CURE  LF 105.80

8.000 C8 24" x 10.5mm STEAM/WATER CURE  LF 128.80

9.000 C9 27" x 10.5mm STEAM /WATER CURE  LF 147.20

10.000 C10 30" x 12.0mm STEAM /WATER CURE  LF 174.80

11.000 C11 33" x 12.0mm STEAM /WATER CURE  LF 207.00

12.000 C12 36" x 12.0mm STEAM /WATER CURE  LF 230.00

13.000 C13 42" x 13.5mm STEAM/WATER CURE  LF 257.60

C. Cured‐In‐Place Pipe (CIPP) Rehabilitation for Sewer Lines 
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

14.000 C14 48" x 15.0mm STEAM /WATER CURE  LF 432.40

15.000 C15 54" x 18.0mm STEAM/WATER CURE  LF 552.00

16.000 C16 60" x 22.5mm STEAM /WATER CURE  LF 650.00

17.000 C17 6" & 8" Additional 1.5mm LF 0.92

18.000 C18 10" & 12" Additional 1.5mm LF 4.60

19.000 C19 15" & 18" Additional 1.5mm LF 13.80

20.000 C20 21" & 24" Additional 1.5mm LF 23.00

21.000 C21 27" Additional 1.5mm LF 27.60

22.000 C22 30" Additional 1.5mm LF 32.20

23.000 C23 33" Additional 1.5mm EA 36.80

24.000 C24 36" Additional 1.5mm EA 41.40

25.000 C25 42" Additional 1.5mm EA 46.00

26.000 C26 48" Additional 1.5mm EA 55.20

27.000 C27 54" Additional 1.5mm EA 64.40

28.000 C28 60" Additional 1.5mm EA 75.00

29.000 C29 Internal reconnects on Cured‐in‐place pipe EA 276.00

30 C30 6" & 8" Additional .7mm LF 4.00

31.000 C31 10" & 12" Additional .7mm LF 7.00

32.000 C32 15"  Additional .7mm LF 9.00

33.000 C33 18"  Additional .7mm LF 10.00

34.000 C34 21"  Additional .7mm LF 12.00

35.000 C35 24"  Additional .7mm LF 14.00

36.000 C36 27" Additional .7mm LF 15.00

37.000 C37 30" Additional .7mm LF 17.00

38.000 C38 33" Additional .7mm LF 18.00

39.000 C39 36" Additional .7mm LF 20.00

40.000 C40 42" Additional .7mm LF 29.00

41.000 C41 48" Additional .7mm LF 42.00

42.000 C42 6"‐12" CIPP Set‐up Charge LF 7.00

43.000 C43 15"‐18" CIPP Set‐up Charge LF 12.00

44.000 C44 21"‐24" CIPP Set‐up Charge LF 18.00

45.000 C45 27"‐36" CIPP Set‐up Charge LF 24.00

46.000 C46 42"‐48" CIPP Set‐up Charge LF 24.00

47.000 C47 6" ‐ 12" CIPP Additional Charge Per Install Length (>200') LF 36.00

48.000 C48 15" ‐ 18" CIPP Additional Charge Per Install Length (>200') LF 42.00

49.000 C49 21" ‐ 24" CIPP Additional Charge Per Install Length (>200') LF 42.00

50.000 C50 27" ‐ 36" CIPP Additional Charge Per Install Length (>200') LF 48.00

51.000 C51 42" ‐ 48" CIPP Additional Charge Per Install Length (>200') LF 54.00

52.000 C52 6" to 12" Backyard Easement Additional Set‐up Per Install Length LF 5.00

53.000 C53 15" to 24" Backyard Easement Additional Set‐up Per Install Length LF 10.00

54.000 C54 27" to 48" Backyard Easement Additional Set‐up Per Install Length LF 15.00

55.000 C55 4" Wye Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

56.000 C56 5" Wye Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

57.000 C57 6" Wye Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

58.000 C58 4" Tee Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

59.000 C59 5" Tee Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

60.000 C60 6" Tee Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

61.000 C61 4"‐6" Installation and cure of lateral liner from surface clean out to main LF 5980.00

62.000 C62 4"‐6" Set‐up for installations of <20 each total EA 4600.00
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

63.000 C63 4"‐6" Set‐up for installations of 20‐50 each total EA 3220.00

64.000 C64 4"‐6" Set‐up for installations of 51‐150 each total EA 1840.00

65.000 C65 6" ‐ 12" CIPP Setup Charge (< 300 LF) EA 1000.00

66.000 C66 15" ‐ 21" CIPP Setup Charge (< 300 LF) EA 1500.00

67.000 C67 24" ‐ 36" CIPP Setup Charge (< 300 LF) EA 2000.00

68.000 C68 36" or Larger CIPP Setup Charge (< 300 LF) EA 4000.00

69.000 C69 Backyard Easement Setup (6" ‐ 10") EA 2500.00

70.000 C70 Backyard Easement Setup (12" ‐ 18") EA 3500.00

71.000 C71 Timber Matting for Large Diameter Setup SY 75.00

1.000 D1 Burst existing 6" to 6" IPS SDR 19 ( 0'‐ 8' deep) LF 55.00

2.000 D2 Burst existing 6" to 6" IPS SDR 19 ( 8'‐ 12' deep) LF 61.00

3.000 D3 Burst existing 6" to 6" IPS SDR 19 ( 12'‐ 16' deep) LF 66.00

4.000 D4 Burst existing 6" or 8" to 8" IPS SDR 19 ( 0'‐ 8' deep) LF 63.00

5.000 D5 Burst existing 6" or 8" to 8" IPS SDR 19 ( 8'‐ 12' deep) LF 66.00

6.000 D6 Burst existing 6" or 8" to 8" IPS SDR 19 ( 12'‐ 16' deep) LF 70.00

7.000 D7 Burst existing 8" or 10" to 10" IPS SDR 19 ( 0'‐ 8' deep) LF 72.00

8.000 D8 Burst existing 8" or 10" to 10" IPS SDR 19 ( 8'‐ 12' deep) LF 78.00

9.000 D9 Burst existing 8" or 10" to 10" IPS SDR 19 ( 12'‐ 16' deep) LF 83.00

10.000 D10 Burst existing 10" or 12" to 12" IPS SDR 19 ( 0'‐ 8' deep ) LF 81.00

11.000 D11 Burst existing 10" or 12" to 12" IPS SDR 19 ( 8'‐ 12' deep) LF 85.00

12.000 D12 Burst existing 10" or 12" to 12" IPS SDR 19 ( 12'‐ 16' deep ) LF 90.00

13.000 D13 Burst existing 12" or 15" to 16" IPS SDR 19 ( 0'‐ 8' deep) LF 130.00

14.000 D14 Burst existing 12" or 15" to 16" IPS SDR 19 ( 8'‐ 12' deep) LF 142.00

15.000 D15 Burst existing 12" or 15" to 16" IPS SDR 19 ( 12'‐ 16' deep) LF 165.00

16.000 D16 Burst existing 15" or 18" to 18" IPS SDR 19 ( 0'‐ 8' deep ) LF 160.00

17.000 D17 Burst existing 15" or 18" to 18" IPS SDR 19 ( 8'‐ 12' deep) LF 188.00

18.000 D18 Burst existing 15" or 18" to 18" IPS SDR 19 ( 12'‐ 16' deep) LF 200.00

19.000 D19 Burst existing 18" or 21" to 22" IPS SDR 19 ( 0'‐ 8' deep) LF 190.00

20.000 D20 Burst existing 18" or 21" to 22" IPS SDR 19 ( 8'‐ 12' deep) LF 224.00

21.000 D21 Burst existing 18" or 21" to 22" IPS SDR 19 ( 12'‐ 16' deep ) LF 255.00

22.000 D22 Burst existing 21" or 24" to 24" IPS SDR 19 ( 0'‐ 8' deep) LF 240.00

23.000 D23 Burst existing 21" or 24" to 24" IPS SDR 19 ( 8'‐ 12' deep) LF 270.00

24.000 D24 Burst existing 21" or 24" to 24" IPS SDR 19 ( 12'‐ 16' deep) LF 300.00

25.000 D25 Burst existing 24" or 27" to 28" IPS SDR 19 ( 0'‐ 8' deep) LF 285.00

26.000 D26 Burst existing 24" or 27" to 28" IPS SDR 19 ( 8'‐ 12' deep) LF 300.00

27.000 D27 Burst existing 24" or 27" to 28" IPS SDR 19 ( 12'‐ 16' deep) LF 334.00

28.000 D28 Burst existing 27" or 30" to 30" IPS SDR 19 ( 0'‐ 8' deep) LF 305.00

29.000 D29 Burst existing 27" or 30" to 30" IPS SDR 19 ( 8'‐ 12' deep) LF 340.00

30.000 D30 Burst existing 27" or 30" to 30" IPS SDR 19 ( 12'‐ 16' deep) LF 375.00

31.000 D31 8" ‐ 12" Pipeburst Setup Charge (< 300 LF) EA 3500.00

32.000 D32 16" ‐ 22" Pipeburst Setup Charge (< 300 LF) EA 4000.00

33.000 D33 24" or Larger Pipeburst Setup Charge (< 300 LF) EA 6500.00

1.000 E1 Install 2" Fusible PVC or HDPE pre‐chlorinated water line, SDR 11, in trench LF 65.00

2.000 E2 Install 4" Fusible PVC or HDPE pre‐chlorinated water line, SDR 11, in trench LF 80.00

3.000 E3 Install 6" Fusible PVC or HDPE pre‐chlorinated water line, SDR 11, in trench LF 95.00

D. Pipe Bursting Rehabilitation for Sewer Lines

E. Pipe Bursting Rehabilitation for Water Lines
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

4.000 E4 Install 8" Fusible PVC or HDPE pre‐chlorinated water line, SDR 11, in trench LF 115.00

5.000 E5 Install 10" Fusible PVC or HDPE pre‐chlorinated water line, SDR 11, in trench LF 135.00

6.000 E6 Install 12" Fusible PVC or HDPE pre‐chlorinated water line, SDR 11, in trench LF 165.00

7.000 E7 6" Flow Stop EA 6500.00

8.000 E8 8" Flow Stop EA 7200.00

9.000 E9 10" Flow Stop EA 8800.00

10.000 E10 12" Flow Stop EA 10500.00

11.000 E11 3/4" Service Tap, Install on 4"‐8" Waterline EA 1000.00

12.000 E12 1" Service Tap, Install on 4"‐8" Waterline EA 1200.00

13.000 E13 1.5" Service Tap, Install on 4"‐8" Waterline EA 1450.00

14.000 E14 2" Service Tap, Install on 4"‐8" Waterline EA 2000.00

15.000 E15 3/4" Service Tap, Install on 10"‐12" Waterline EA 1000.00

16.000 E16 1" Service Tap, Install on 10"‐12" Waterline EA 1200.00

17.000 E17 1.5" Service Tap, Install on 10"‐12" Waterline EA 1450.00

18.000 E18 2" Service Tap, Install on 10"‐12" Waterline EA 2000.00

19.000 E19 Install 4"‐8" tee, to any size EA 3600.00

20.000 E20 Install 10"‐12" tee, to any size EA 4800.00

21.000 E21 Install 4"‐8" mechanical joint wet connection, to any size EA 2750.00

22.000 E22 Install 10"‐12" wet connection, to any size EA 6000.00

23.000 E23 Auger and encase 4"‐8", all depths, complete in place (to include pipe in casing) LF 305.00

24.000 E24 Auger and encase 10"‐12", all depths, complete in place (to include pipe in casing) LF 595.00

25.000 E25 Annual and void space grouting CY 200.00

26.000 E26 Install 1" Corporation Stop with Valve Box EA 400.00

27.000 E27 Install 2" Corporation Stop with Valve Box EA 700.00

28.000 E28 Install 4" gate valve & box EA 600.00

29.000 E29 Install 6" gate valve & box EA 800.00

30.000 E30 Install 8" gate valve & box EA 1200.00

31.000 E31 Install 12" gate valve & box EA 2200.00

32.000 E32 Install 8"x2" service saddle EA 900.00

33.000 E33 Install 12"x1" service saddle EA 1200.00

34.000 E34 Install 12"x2" service saddle EA 1300.00

35.000 E35 Connect new 1" water line w/existing 1" water line EA 400.00

36.000 E36 Connect new 2" water line w/existing 2" water line EA 500.00

37.000 E37 Connect new 4" water line w/existing 4" water line EA 600.00

38.000 E38 Connect new 6" water line w/existing 6" water line EA 700.00

39.000 E39 Connect new 8" water line w/existing 8" water line EA 800.00

40.000 E40 Connect new 12" water line w/existing 12" water line EA 1000.00

41.000 E41 Install 3/4 inch service connections EA 525.00

42.000 E42 Remove and dispose of existing fire hydrant EA 500.00

43.000 E43 Salvage existing fire hydrant and re‐install in new location EA 3200.00

44.000 E44 Repair pavement with cold mix asphalt TON 150.00

45.000 E45 Furnish and install 8" x 6" ductile iron fire hydrant tee EA 535.00

46.000 E46 Furnish and install 6" ductile iron pipe fire hydrant lead piping EA 625.00

47.000 E47 Furnish and install 8" x 6"  fire hydrant or approved equal, including lead & FH valve EA 4500.00

1.000 F1 6" HDPE IPS SDR 21 ( 0'‐ 8' deep) LF 46.00

2.000 F2 6" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 50.60

3.000 F3 6" HDPE IPS SDR 21 ( 12'‐ 16' deep) LF 55.20

F. Sliplining With HDPE or FRP Rehabilitation
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4.000 F4 8" HDPE IPS SDR 21 ( 0'‐ 8' deep) LF 46.00

5.000 F5 8" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 50.60

6.000 F6 8" HDPE IPS SDR 21 ( 12'‐ 16' deep) LF 55.20

7.000 F7 10" HDPE IPS SDR 21 ( 0'‐ 8' deep) LF 50.60

8.000 F8 10" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 55.20

9.000 F9 10" HDPE IPS SDR 21 ( 12'‐ 16' deep) LF 59.80

10.000 F10 12" HDPE IPS SDR 21 ( 0'‐ 8' deep ) LF 59.80

11.000 F11 12" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 64.40

12.000 F12 12" HDPE IPS SDR 21 ( 12'‐ 16' deep ) LF 69.00

13.000 F13 16" HDPE IPS SDR 21 ( 0'‐ 8' deep) LF 69.00

14.000 F14 16" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 78.20

15.000 F15 16" HDPE IPS SDR 21 ( 12'‐ 16' deep) LF 92.00

16.000 F16 18" HDPE IPS SDR 21 ( 0'‐ 8' deep) LF 82.80

17.000 F17 18" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 92.00

18.000 F18 18" HDPE IPS SDR 21 ( 12'‐ 16' deep) LF 110.40

19.000 F19 20" HDPE IPS SDR 21 ( 0'‐ 8' deep) LF 110.40

20.000 F20 20" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 119.60

21.000 F21 20" HDPE IPS SDR 21 ( 12'‐ 16' deep) LF 133.40

22.000 F22 24" HDPE IPS SDR 21 ( 0'‐ 8' deep) LF 128.80

23.000 F23 24" HDPE IPS SDR 21 ( 8'‐ 12' deep) LF 138.00

24.000 F24 24" HDPE IPS SDR 21 ( 12'‐ 16' deep) LF 151.80

25.000 F25 27" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 253.00

26.000 F26 30" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 276.00

27.000 F27 36" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 322.00

28.000 F28 42" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 368.00

29.000 F29 48" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 506.00

30.000 F30 54" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 552.00

31.000 F31 60" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 736.00

32.000 F32 72" Installation of FRP or SRPCP segments (20 lf std. Segments) LF 920.00

33.000 F33 27" Installation of FRP or SRPCP segments <10lf joints LF 303.60

34.000 F34 30" Installation of FRP or SRPCP segments <10lf joints LF 331.20

35.000 F35 36" Installation of FRP or SRPCP segments <10lf joints LF 386.40

36.000 F36 42" Installation of FRP or SRPCP segments <10lf joints LF 441.60

37.000 F37 48" Installation of FRP or SRPCP segments <10lf joints LF 607.20

38.000 F38 54" Installation of FRP or SRPCP segments <10lf joints LF 662.40

39.000 F39 60" Installation of FRP or SRPCP segments <10lf joints LF 883.20

40.000 F40 72" Installation of FRP or SRPCP segments <10lf joints LF 1104.00

41.000 F41 27" Set‐up for contiguous installations < 150 lf LS 920.00

42.000 F42 30" Set‐up for contiguous installations < 150 lf LS 1840.00

43.000 F43 36" Set‐up for contiguous installations < 150 lf LS 1840.00

44.000 F44 42" Set‐up for contiguous installations < 150 lf LS 1840.00

45.000 F45 48" Set‐up for contiguous installations < 150 lf LS 1840.00

46.000 F46 54" Set‐up for contiguous installations < 150 lf LS 1840.00

47.000 F47 60" Set‐up for contiguous installations < 150 lf LS 1840.00

48.000 F48 72" Set‐up for contiguous installations < 150 lf LS 1840.00

49.000 F49 All Sizes Annular space grouting cement slurry base CUFT 60.00

50.000 F50 All Sizes Set‐up for annular space grouting <100 cubic feet LS 5000.00

51.000 F51 High Density Urethane for grouting, slab lifting, void filling, pipe sealing etc.(500lb.min) LB 92.00
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1.000 G1 Structure (Manhole) Rehabilitation and Corrosion Protection and Additional Associated Items. 

2.000 G2 Manhole Rehabilitation (Standard 4‐ft Diameter) ‐ 1‐inch Portland‐based cementitious liner VF 150.00

3.000 G3 Manhole Rehabilitation (Standard 5‐ft Diameter) ‐ 1‐inch Portland‐based cementitious liner VF 160.00

4.000 G4 Manhole Rehabilitation (Standard 6‐ft Diameter) ‐ 1‐inch Portland‐based cementitious liner VF 170.00

5.000 G5
Manhole Rehabilitation (Standard 4‐ft Diameter) ‐ 1‐inch Calcium Aluminate‐based cementitious 

liner
VF 200.00

6.000 G6
Manhole Rehabilitation (Standard 5‐ft Diameter) ‐ 1‐inch Calcium Aluminate‐based cementitious 

liner
VF 230.00

7.000 G7
Manhole Rehabilitation (Standard 6‐ft Diameter) ‐ 1‐inch Calcium Aluminate‐based cementitious 

liner
VF 260.00

8.000 G8 Manhole Rehabilitation (Standard 4‐ft Diameter) ‐ 125 mil Epoxy / Polyurea / or approved equal VF 300.00

9.000 G9 Manhole Rehabilitation (Standard 5‐ft Diameter) ‐ 125 mil Epoxy / Polyurea / or approved equal VF 350.00

10.000 G10 Manhole Rehabilitation (Standard 6‐ft Diameter) ‐ 125 mil Epoxy / Polyurea / or approved equal VF 400.00

11.000 G11 Manhole Rehabilitation (Standard 4‐ft Diameter) ‐ 1‐inch Geopolymer liner VF 400.00

12.000 G12 Manhole Rehabilitation (Standard 5‐ft Diameter) ‐ 1‐inch Geopolymer liner VF 450.00

13.000 G13 Manhole Rehabilitation (Standard 6‐ft Diameter) ‐ 1‐inch Geopolymer liner VF 500.00

14.000 G14
Manhole Rehabilitation (Standard 4‐ft Diameter) ‐ Composite System ‐ 1" Cementitious + 125 mils 

Epoxy / Polyurea
VF 600.00

15.000 G15
Manhole Rehabilitation (Standard 5‐ft Diameter) ‐ Composite System ‐ 1" Cementitious + 125 mils 

Epoxy / Polyurea
VF 650.00

16.000 G16
Manhole Rehabilitation (Standard 6‐ft Diameter) ‐ Composite System ‐ 1" Cementitious + 125 mils 

Epoxy / Polyurea
VF 700.00

17.000 G17 Rebuild Bench and Invert EA 1000.00

18.000 G18 Lift / Pump Station Rehabilitation ‐ 125 mil Epoxy / Polyurea / or approved equal SQFT 80.00

19.000 G19
Lift / Pump Station Rehabilitation ‐ Composite System ‐ 1" Cementitious + 125 mils Epoxy / 

Polyurea
SQFT 175.00

20.000 G20 Lift / Pump Station Rehabilitation ‐ Composite System ‐ each additional 1/2 inch Cementitious liner SQFT 25.00

21.000 G21 Lift / Pump Station Rehabilitation ‐ 1‐inch Geopolymer liner SQFT 145.00

22.000 G22 Lift / Pump Station Rehabilitation ‐ Geopolymer liner each additional 1/2 inch SQFT 40.00

23.000 G23 WWTP Structure Rehabilitation ‐ 125 mil Epoxy / Polyurea / or approved equal SQFT 80.00

24.000 G24 WWTP Structure Rehabilitation ‐ Composite System ‐ 1" Cementitious + 125 mils Epoxy / Polyurea SQFT 175.00

25.000 G25 WWTP Structure Rehabilitation ‐ Composite System ‐ each additional 1/2 inch Cementitious liner SQFT 25.00

26.000 G26 WWTP Structure Rehabilitation ‐ 1‐inch Geopolymer liner SQFT 145.00

27.000 G27 WWTP Structure Rehabilitation ‐ Geopolymer liner each additional 1/2 inch SQFT 40.00

28.000 G28 Vacuum Test Manhole (12" mainline or smaller) EA 400.00

29.000 G29 Holiday Test Manhole (Epoxy Only) EA 400.00

30.000 G30
Sewer Structure Rehabilitation (Non‐circular or manholes greater than 4‐ft Diameter) ‐ 1‐inch 

cementitious
SQFT 35.00

31.000 G31 Manhole Rehabilitation ‐ Epoxy/Polyurea/or approved equal ‐ (Standard 4‐ft Diameter) VF 400.00

32.000 G32
Sewer Structure Rehabilitation (Non‐circular or manholes greater than 4‐ft Diameter) ‐ 

Epoxy/Polyurea/or approved equal
SQFT 80.00

33.000 G33 Manhole Rehabilitation ‐ w/1 inch Geopolymer VF 400.00

G. Manhole and Structure Rehabilitation
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

34.000 G34
Sewer Structure Rehabilitation (Non‐circular or manholes greater than 4‐ft Diameter) ‐ 1‐inch 

Geopolymer
SQFT 145.00

35.000 G35 Installation of FRP rehabilitation structures up to  6' depth (Standard 4‐ft Diameter) EA 1800.00

36.000 G36 Additional depth for FRP rehabilitation structures (Standard 4‐ft Diameter) VF 400.00

37.000 G37 All Sizes Installation of poured in place structure without forms remaining depth <10 vf SQFT 90.00

38.000 G38 All Sizes Installation of poured in place structure with forms remaining depth <10 vf SQFT 90.00

39.000 G39 All Sizes Installation of poured in place structure without forms remaining depth +10 vf <20 vf SQFT 90.00

40.000 G40 All Sizes Installation of poured in place structure with forms remaining depth +10 vf <20 vf SQFT 90.00

41.000 G41 All Sizes Installation of poured in place structure without forms remaining depth +20 vf <40 vf SQFT 90.00

42.000 G42 All Sizes Installation of poured in place structure with forms remaining depth +20 vf <40 vf SQFT 90.00

43.000 G43 All Sizes Set‐up for install of poured in place MH structure <100 sq ft LS 1380.00

44.000 G44 All Sizes Installation of Manhole Chimney Seal EA 552.00

45.000 G45 New manhole frame and cover‐24" EA 850.00

46.000 G46 New manhole frame and cover‐32" EA 1500.00

47.000 G47 Premium manhole frame and cover ( i.e. CertainTeed PAM locking units etc.)‐24" EA 1600.00

48.000 G48 Premium manhole frame and cover ( i.e. CertainTeed PAM locking units etc.)‐32" EA 1920.00

49.000 G49 Adjust manhole frame and cover up to 1 Ft EA 950.00

50.000 G50 Adjust manhole frame and cover over 1 Ft VF 500.00

51.000 G51 Invert Installation, 4' Dia. EACH 1400.00

52.000 G52 Invert Installation, 5' Dia. EACH 1500.00

53.000 G53 Invert Installation, 6' Dia. EACH 1700.00

54.000 G54 Invert Installation, Other Configurations SF 2500.00

G55 MACP MH Inspections ‐ Level 1 EA 125.00

G56 MACP MH Inspections ‐ Level 2 EA 225.00

G57 MACP MH Inspections ‐ w/ Lidar ‐ Level 2 EA 275.00

G58 MACP MH Inspections ‐ Level 1 (Deliverable) EA 20.00

G59 MACP MH Inspections ‐ Level 2 (Deliverable) EA 125.00

G60 MACP MH Inspections w/ Lidard ‐ Level 2 (Deliverable) EA 200.00

G61 WTP Structure Rehabilitation ‐ 125 mil Epoxy / Polyurea / or Approved Equal SQFT 80.00

G62 WTP Structure Rehabilitation ‐ Composite System ‐ 1" Cementitious + 125 mils Epoxy / Polyeurea SQFT 175.00

G63 WTP Structure Rehabilitation ‐ Composite System ‐ each additional 1/2 inch Cementitious Liner SQFT 25.00

G64 WTP Structure Rehabilitation ‐ 1‐inch Geopolymer Liner SQFT 145.00

G65 WTP Structure Rehabilitation ‐ Geopolymer liner each additional 1/2 inch  SQFT 40.00

G66 Assessment Technician (Engineering, Inspection, Etc.) ‐ $300 HR 300.00

1.000 H1 6" ‐ 8" Point repair ( 0'‐ 8' deep ) EA 4830.00

2.000 H2 6" ‐ 8" Point repair ( 8'‐ 12' deep) EA 5520.00

3.000 H3 6" ‐ 8" Point repair ( 12'‐16' deep) EA 10350.00

4.000 H4 10" ‐ 12" Point repair ( 0'‐ 8' deep ) EA 5060.00

5.000 H5 10" ‐ 12" Point repair ( 8'‐ 12' deep) EA 5750.00

6.000 H6 10" ‐ 12" Point repair ( 12'‐16' deep) EA 11500.00

7.000 H7 15" ‐ 18" Point repair ( 0'‐8' deep) EA 6900.00

8.000 H8 15" ‐ 18" Point repair ( 8'‐12' deep) EA 8050.00

9.000 H9 15" ‐ 18" Point repair ( 12'‐16' deep) EA 13800.00

10.000 H10 21" ‐ 24" Point repair ( 0'‐8' deep) EA 13800.00

H. Excavation and Associated Items. 
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11.000 H11 21" ‐ 24" Point repair ( 8'‐12' deep) EA 16100.00

12.000 H12 21" ‐ 24" Point repair ( 12'‐16' deep) EA 20700.00

13.000 H13 6" ‐ 8" Point repair extra length over 10 linear feet LF 89.70

14.000 H14 10" ‐ 12" Point repair extra length over 10 linear feet LF 89.70

15.000 H15 15" ‐ 18" Point repair extra length over 10 linear feet LF 138.00

16.000 H16 21" ‐ 24" Point repair extra length over 10 linear feet LF 207.00

17.000 H17 Obstruction Removal ( 0'‐ 12' deep ) EA 3450.00

18.000 H18 Obstruction Removal ( 12'‐ 15' deep ) EA 5750.00

19.000 H19 External reconnect ( 0'‐ 8' deep) up to 5 linear feet EA 1265.00

20.000 H20 External reconnect ( 8'‐ 12' deep) up to 5 linear feet EA 1725.00

21.000 H21 External reconnect ( 12'‐ 16' deep) up to 5 linear feet EA 4025.00

22.000 H22 External reconnect ( 16‐20' deep) up to 5 linear feet EA 9775.00

23.000 H23 External reconnect ( over 20' deep) up to 5 linear feet EA 14375.00

24.000 H24 Extra length service connection over 5 linear feet LF 127.00

25.000 H25 Remove and replace or install cleanout EA 1840.00

26.000 H26 New pipe installation by open cut 6" ‐ 8"  ( 0'‐ 8' deep ) LF 75.00

27.000 H27 New pipe installation by open cut 6" ‐ 8" ( 8'‐ 12' deep) LF 80.00

28.000 H28 New pipe installation by open cut 6" ‐ 8"  ( 12'‐16' deep) LF 105.00

29.000 H29 New pipe installation by open cut 10" ‐ 12"  ( 0'‐ 8' deep ) LF 79.00

30.000 H30 New pipe installation by open cut 10" ‐ 12"  ( 8'‐ 12' deep) LF 86.00

31.000 H31 New pipe installation by open cut 10" ‐ 12" ( 12'‐16' deep) LF 115.00

32.000 H32 New pipe installation by open cut 15" ‐ 18"  ( 0'‐8' deep) LF 125.00

33.000 H33 New pipe installation by open cut 15" ‐ 18"  ( 8'‐12' deep) LF 145.00

34.000 H34 New pipe installation by open cut 15" ‐ 18"  ( 12'‐16' deep) LF 165.00

35.000 H35 New pipe installation by open cut 21" ‐ 24"  ( 0'‐8' deep) LF 145.00

36.000 H36 New pipe installation by open cut 21" ‐ 24" ( 8'‐12' deep) LF 165.00

37.000 H37 New pipe installation by open cut 21" ‐ 24"  ( 12'‐16' deep) LF 185.00

38.000 H38 Mobilization for open cut WO under 200' of pipe  EA 2500.00

39.000 H39 Connection to existing manhole for open cut intallation  EA 2000.00

40.000 H40 Pipe Seal Fix (8" Diameter)‐Stainless Steel with EDPM EA 3500.00

41.000 H41 Pipe Seal Fix (10" Diameter)‐Stainless Steel with EDPM  EA 3640.00

42.000 H42 Pipe Seal Fix (12" Diameter)‐Stainless Steel with EDPM  EA 3780.00

43.000 H43 Pipe Seal Fix (15" Diameter)‐Stainless Steel with EDPM  EA 4060.00

44.000 H44 Pipe Seal Fix (18" Diameter)‐Stainless Steel with EDPM  EA 4340.00

45.000 H45 Pipe Seal Fix (21" Diameter)‐Stainless Steel with EDPM  EA 4760.00

46.000 H46 Pipe Seal Fix (24" Diameter)‐Stainless Steel with EDPM  EA 5320.00

47.000 H47 Access Pit (0'‐8' deep) EA 2875.00

48.000 H48 Access Pit (8'‐12' deep) EA 4025.00

49.000 H49 Access Pit (12'‐16' deep) EA 7475.00

50.000 H50 Access Pit (16'‐20' deep) EA 9775.00

51.000 H51 Access Pit (over 20' deep) EA 15000.00

52.000 H52 Potholing for Nearby Utility Location or Obstruction Removal (0'‐8' deep) EA 2300.00

53.000 H53 Potholing for Nearby Utility Location or Obstruction Removal (8'‐12' deep) EA 2875.00

54.000 H54 Potholing for Nearby Utility Location or Obstruction Removal (12'‐16' deep) EA 4025.00

55.000 H55 Potholing for Nearby Utility Location or Obstruction Removal (16'‐20' deep) EA 7475.00

56.000 H56 Trench safety (0‐8' deep) LF 5.75

57.000 H57 Trench safety (8‐12' deep) LF 9.00

58.000 H58 Trench safety (12‐16' deep) LF 20.00

59.000 H59 Trench safety (16‐20' deep) LF 35.00
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60.000 H60 Trench safety over 20' deep) LF 100.00

61.000 H61 Install New 4' DIA precast manhole 0' ‐ 6' deep EA 5980.00

62.000 H62 Extra depth 4' DIA precast manhole over 6' deep VF 633.00

63.000 H63 Install New 5' DIA precast manhole 0' ‐ 6' deep EA 7820.00

64.000 H64 Extra depth 5' DIA precast manhole over 6' deep VF 863.00

65.000 H65 Install New 6' DIA precast manhole 0' ‐ 6' deep EA 11270.00

66.000 H66 Extra depth 6' DIA precast manhole over 6' deep VF 1214.00

67.000 H67 Install New 4' DIA fiberglass manhole 0' ‐ 6' deep EA 6325.00

68.000 H68 Extra depth 4' DIA fiberglass manhole over 6' deep VF 633.00

69.000 H69 Install New 5' DIA fiberglass manhole 0' ‐ 6' deep EA 8050.00

70.000 H70 Extra depth 5' DIA fiberglass manhole over 6' deep VF 914.00

71.000 H71 Install New 6' DIA fiberglass manhole 0' ‐ 6' deep EA 13800.00

72.000 H72 Extra depth 6' DIA fiberglass manhole over 6' deep VF 1214.00

73.000 H73 Sanitary Sewer Structure, Type B Structure, Up to 6' deep EA 14375.00

74.000 H74 Extra Depth Type B Structure, greater than 6' depth VF 863.00

75.000 H75 Sanitary Sewer Structure, Type C Structure, Up to 6' deep EA 14375.00

76.000 H76 Extra Depth Type C Structure, greater than 6' depth VF 863.00

77.000 H77 Cement stabilized sand TON 44.00

78.000 H78 Granular backfill/Crushed Rock TON 41.00

79.000 H79 Flowable Fill CY 167.00

80.000 H80 Dewatering setup (well pointing) maximum 25' deep, includes 20 linear feet setup EA 8625.00

81.000 H81 Extra length dewatering over 20 linear feet LF 100.00

82.000 H82 Operation Maintain Well Points by the Day DAY 978.00

83.000 H83 Extra hand excavation CY 144.00

1.000 I1 2"‐4" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA/LF 38.79

2.000 I2 2"‐4" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA/LF 38.79

3.000 I3 2"‐4" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA/LF 45.00

4.000 I4 2"‐4" Installation of pipe rock ground conditions 3‐8000 psi (pipe cost excluded) IN/DIA/LF 46.88

5.000 I5 2"‐4" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA/LF 5.63

6.000 I6 6"‐8" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA/LF 43.28

7.000 I7 6"‐8" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA/LF 43.28

8.000 I8 6"‐8" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA/LF 48.91

9.000 I9 6"‐8" Installation of pipe rock ground conditions 3‐8000 psi (pipe cost excluded) IN/DIA/LF 59.21

10.000 I10 6"‐8" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA/LF 8.13

11.000 I11 10"‐12" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA/LF 46.88

12.000 I12 10"‐12" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA/LF 46.88

13.000 I13 10"‐12" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA/LF 50.68

14.000 I14 10"‐12" Installation of pipe rock ground conditions 3‐8000 psi (pipe cost excluded) IN/DIA/LF 70.31

15.000 I15 10"‐12" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA/LF 13.75

16.000 I16 15"‐18" Installation of pipe clay ground conditions (pipe cost excluded IN/DIA/LF 160.71

17.000 I17 15"‐18" Installation of pipe loose sand ground conditions (pipe cost excluded) IN/DIA/LF 160.71

18.000 I18 15"‐18" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded IN/DIA/LF 208.34

19.000 I19 15"‐18" Installation of pipe rock ground conditions 3‐8000 psi (pipe cost excluded) IN/DIA/LF 225.00

20.000 I20 15"‐18" Installation of pipe ground conditions per 1000 psi increase over 8000 psi IN/DIA/LF 26.04

21.000 I21 21"‐24" Installation of pipe clay ground conditions (pipe cost excluded) IN/DIA/LF 187.50

22.000 I22 21"‐24" Installation of pipe loose sand ground conditions (pipe cost excluded IN/DIA/LF 187.50

23.000 I23 21"‐24" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) IN/DIA/LF 255.69

I. Horizontal Directional Drilling (HDD)
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24.000 I24 21"‐24" Installation of pipe rock ground conditions 3‐8000 psi (pipe cost excluded) IN/DIA/LF 312.50

25.000 I25 21"‐24" Installation of pipe ground conditions per 1000 psi increase over 8000 ps IN/DIA/LF 31.96

26.000 I26 Access Pit for Directional Drill (0'‐8' deep) EA 1106.25

27.000 I27 Access Pit for Directional Drill (8'‐12' deep) EA 1666.25

28.000 I28 Access Pit for Directional Drill (12'‐16' deep) EA 2962.50

29.000 I29 Access Pit for Directional Drill (16'‐20' deep) EA 5556.25

30.000 I30 2"‐4" Set‐up for contiguous lengths <150 lf LS 3625.00

31.000 I31 6"‐8" Set‐up for contiguous lengths <150 lf LS 3625.00

32.000 I32 10"‐12" Set‐up for contiguous lengths <150 lf LS 3625.00

33.000 I33 15"‐18" Set‐up for contiguous lengths <150 lf LS 3625.00

34.000 I34 21"‐24" Set‐up for contiguous lengths <150 lf LS 3625.00

35.000 I35 27"‐36" Set‐up for contiguous lengths <150 lf LS 3625.00

1.000 J1 Set up 4" pump and piping including up to 1000 feet of bypass discharge line EA 2559.00

2.000 J2 Set up 6" pump and piping including up to 1000 feet of bypass discharge line EA 4800.00

3.000 J3 Set up 8" pump and piping including up to 1000 feet of bypass discharge line EA 11000.00

4.000 J4 Set up 12" pump and piping including up to 1000 feet of bypass discharge line EA 17400.00

5.000 J5 Set up 18" pump and piping including up to 1000 feet of bypass discharge line EA 27000.00

6.000 J6 Additional Length 8" Bypass Discharge Line over 1000 feet LF 36.00

7 J7 Additional Length 10" Bypass Discharge Line over 1000 feet LF 48.00
8.000 J8 Additional Length 12" Bypass Discharge Line over 1000 feet LF 88.00

9.000 J9 Additional Length 18" Bypass Discharge Line over 1000 feet LF 132.00

10.000 J10 Operate 4" pumping System per pump DAY 500.00

11.000 J11 Operate 6" pumping System per pump DAY 2880.00

12.000 J12 Operate 8" pumping System per pump DAY 5640.00

13.000 J13 Operate 12" pumping System per pump DAY 8840.00

14.000 J14 Operate 18" pumping System per pump DAY 17760.00

15.000 J15 Bypass ‐ Driveway Ramp (Setup, Operate, Maintain) DAY 3000.00

16.000 J16 Bypass ‐ Street Ramp (Setup, Operate, Maintain) DAY 3000.00

17.000 J17 Bypass ‐ Street Trenching excluding restoration  for 8" Pipe (Setup, Operate, Maintain) LF 92.00

18.000 J18 Bypass ‐ Street Trenching excluding restoration for 12" Pipe (Setup, Operate, Maintain) LF 92.00

19.000 J19 Bypass ‐ Street Trenching excluding restoration for 18" Pipe (Setup, Operate, Maintain) LF 92.00

20.000 J20 PIPE FUSION MACHINE 6"‐18" DAY 625.00

21.000 J21 PIPE FUSION MACHINE 4" ‐ 12" DAY 550.00

22.000 J22 PUMP 3" SELF PRIME ‐ DIESEL DAY 87.50

23.000 J23 PUMP 3" VENTURI PRIME ‐ DIESEL DAY 106.00

24.000 J24 PUMP 4" VAC ASSIST ‐ DIESEL DAY 148.00

25.000 J25 PUMP 4" DBA‐SILENCER VAC ASSIST ‐ DIESEL DAY 153.00

26.000 J26 PUMP 6" VAC ASSIST ‐ DIESEL DAY 163.00

27.000 J27 PUMP 6" DBA‐SILENCER VAC ASSIST ‐ DIESEL DAY 191.00

28.000 J28 PUMP 8" VENTURI PRIME ‐ DIESEL DAY 258.00

29.000 J29 PUMP 8" SUPER VENTURI PRIME ‐ DIESEL DAY 258.00

30.000 J30 PUMP 8" SUPER VAC ASSIST ‐ DIESEL DAY 258.00

31.000 J31 PUMP 8" SUPER VAC ASSIST ‐ DIESEL DAY 450.00

32.000 J32 PUMP 12" VENTURI PRIME ‐ DIESEL DAY 430.00

33.000 J33 PUMP 12" VAC ASSIST ‐ DIESEL DAY 430.00

34.000 J34 PUMP 12" DBA‐SILENCER VAC ASSIST ‐ DSL DAY 600.00

35.000 J35 PUMP 12" SUPERVAC ASSIST ‐ DIESEL DAY 430.00

J. Bypass Pumping for Gravity Pipe and Associated Items.
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36.000 J36 PUMP 12"DBA‐SILNCER SUPER VAC ASSIST‐DSL DAY 600.00

37.000 J37 PUMP 14" VAC ASSIST ‐ DIESEL DAY 758.00

38.000 J38 PUMP 18" VAC ASSIST ‐ DIESEL DAY 1225.00

39.000 J39 PUMP 18" DBA‐SILENCER VAC ASSIST ‐ DSL DAY 875.00

40.000 J40 PUMP 10X8 VAC ASSIST ‐ DIESEL DAY 438.00

41.000 J41 PUMP 10X8 DBA‐SILENCER VAC ASSIST‐DIESEL DAY 625.00

42.000 J42 PUMP 1" TO 1.5" AOD ‐ POLY DAY 67.00

43.000 J43 PUMP 2" AOD ‐ ALUMINUM DAY 47.00

44.000 J44 PUMP 2" AOD ‐ STAINLESS DAY 95.00

45.000 J45 PUMP 2" AOD ‐ POLY DAY 116.00

46.000 J46 PUMP 3" AOD ‐ ALUMINUM DAY 53.00

47.000 J47 PUMP 3" AOD ‐ STAINLESS DAY 116.00

48.000 J48 PUMP 2" TRASH DAY 75.00

49.000 J49 PUMP 3" TRASH DAY 106.00

50.000 J50 PUMP 4" TRASH DAY 147.00

51.000 J51 PUMP 4" HYDRAULIC HEAD ‐ VORTEX DAY 125.00

52.000 J52 4" HYDRAULIC PUMP HEAD ‐ CAST IRON DAY 125.00

53.000 J53 4" HYDRAULIC PUMP HEAD ‐ SLUDGE DAY 125.00

54.000 J54 6" HYDRAULIC PUMP HEAD ‐ CAST IRON DAY 150.00

55.000 J55 6" HYDRAULIC PUMP HEAD ‐ STAINLESS DAY 150.00

56.000 J56 6" HYDRAULIC PUMP HEAD ‐ SLUDGE DAY 150.00

57.000 J57 8" HYDRAULIC PUMP HEAD ‐ CAST IRON DAY 188.00

58.000 J58 12" HYDRAULIC PUMP HEAD ‐ CAST IRON DAY 250.00

59.000 J59 25HP HYDRAULIC POWER UNIT DAY 188.00

60.000 J60 65HP HYDRAULIC POWER UNIT DAY 250.00

61.000 J61 150HP HYDRAULIC POWER UNIT DAY 584.00

62.000 J62 PUMP 6" PISTON DBA‐WELLPOINT ‐ DIESEL DAY 250.00

63.000 J63 PUMP 8" PISTON DBA‐WELLPOINT ‐ DIESEL DAY 375.00

64.000 J64 GATE VALVE 6" AND UNDER STAINLESS STEEL DAY 20.00

65.000 J65 GATE VALVE 8" DAY 19.00

66.000 J66 GATE VALVE 8" STAINLESS STEEL DAY 38.00

67.000 J67 GATE VALVE 12" DAY 7.00

68.000 J68 GATE VALVE 12" STAINLESS STEEL DAY 28.00

69.000 J69 GATE VALVE 14" DAY 20.00

70.000 J70 18" KNIFE GATE VALVE DAY 185.00

71.000 J71 GATE VALVE 12" DAY 7.00

72.000 J72 4" CHECK VALVE DAY 16.00

73.000 J73 12" CHECK VALVE DAY 47.00

74.000 J74 STANDALONE PUMP MANIFOLD DAY 188.00

75.000 J75 HOSE 2X20 PVC SUCTION ‐ CAMLOCK DAY 12.00

76.000 J76 HOSE 2X20 RUBBER SUCTION ‐ CAMLOCK DAY 12.00

77.000 J77 HOSE 2X50 RUBBER DISCHARGE ‐ CAMLOCK DAY 12.00

78.000 J78 HOSE 2X50 LAYFLAT DISCHARGE ‐ CAMLOCK DAY 9.00

79.000 J79 HOSE 3X20 PVC SUCTION ‐ CAMLOCK DAY 33.00

80.000 J80 HOSE 3X20 TANK TRUCK ‐ CAMLOCK DAY 33.00

81.000 J81 HOSE 3X20 RUBBER SUCTION ‐ CAMLOCK DAY 33.00

82.000 J82 HOSE 3X50 LAYFLAT DISCHARGE ‐ CAMLOCK DAY 10.00

83.000 J83 HOSE 4X10 RUBBER SUCTION ‐ QC DAY 19.00

84.000 J84 HOSE 4X20 PVC SUCTION ‐ CAMLOCK DAY 14.00
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85.000 J85 HOSE 4X20 KANAFLEX SUCTION ‐ CAMLOCK DAY 24.00

86.000 J86 HOSE 4X20 OSD ‐ FLANGED DAY 31.00

87.000 J87 HOSE 4X20 TANK TRUCK ‐ FLANGED DAY 31.00

88.000 J88 HOSE 4X20 TANK TRUCK ‐ CAMLOCK DAY 24.00

89.000 J89 HOSE 4X20 RUBBER SUCTION ‐ CAMLOCK DAY 24.00

90.000 J90 HOSE 4X20 RUBBER SUCTION ‐ QC DAY 24.00

91.000 J91 HOSE 4X50 LAYFLAT DISCHARGE ‐ CAMLOCK DAY 24.00

92.000 J92 HOSE 4X50 LAYFLAT DISCHARGE ‐ QC DAY 24.00

93.000 J93 HOSE 4X50 RUBBER DISCHARGE ‐ CAMLOCK DAY 24.00

94.000 J94 HOSE 6X10 RUBBER SUCTION ‐ CAMLOCK DAY 24.00

95.000 J95 HOSE 6X10 RUBBER SUCTION ‐ QC DAY 24.00

96.000 J96 HOSE 6X20 PVC SUCTION ‐ CAMLOCK DAY 24.00

97.000 J97 HOSE 6X20 KANAFLEX SUCTION ‐ CAMLOCK DAY 44.00

98.000 J98 HOSE 6X20 KANAFLEX SUCTION ‐ QC DAY 44.00

99.000 J99 HOSE 6X20 COMPOSITE OSD ‐ FLANGED DAY 44.00

100.000 J100 HOSE 6X20 OSD ‐ FLANGED DAY 44.00

101.000 J101 HOSE 6X20 TANK TRUCK ‐ CAMLOCK DAY 44.00

102.000 J102 HOSE 6X20 RUBBER SUCTION ‐ CAMLOCK DAY 44.00

103.000 J103 HOSE 6X20 RUBBER SUCTION ‐ QC DAY 44.00

104.000 J104 HOSE 6X50 LAYFLAT DISCHARGE ‐ CAMLOCK DAY 44.00

105.000 J105 HOSE 6X50 LAYFLAT DISCHARGE ‐ QC DAY 44.00

106.000 J106 HOSE 6X50 RUBBER DISCHARGE ‐ CAMLOCK DAY 44.00

107.000 J107 HOSE 8X10 KANAFLEX SUCTION ‐ QC DAY 75.00

108.000 J108 HOSE 8X10 RUBBER SUCTION ‐ QC DAY 50.00

109.000 J109 HOSE 8X20 KANAFLEX SUCTION ‐ CAMLOCK DAY 50.00

110.000 J110 HOSE 8X20 KANAFLEX SUCTION ‐ QC DAY 50.00

111.000 J111 HOSE 8X20 COMPOSITE OSD ‐ FLANGED DAY 50.00

112.000 J112 HOSE 8X20 OSD ‐ FLANGED DAY 50.00

113.000 J113 HOSE 8X20 RUBBER SUCTION ‐ QC DAY 50.00

114.000 J114 HOSE 8X50 LAYFLAT DISCHARGE ‐ CAMLOCK DAY 50.00

115.000 J115 HOSE 8X50 LAYFLAT DISCHARGE ‐ QC DAY 50.00

116.000 J116 HOSE 8X50 RUBBER DISCHARGE ‐ QC DAY 50.00

117.000 J117 HOSE 10X20 OSD ‐ FLANGED DAY 57.00

118.000 J118 HOSE 12X10 STAINLESS ‐ FLANGED DAY 125.00

119.000 J119 HOSE 12X10 OSD ‐ FLANGED DAY 83.00

120.000 J120 HOSE 12X10 RUBBER SUCTION ‐ FLANGED DAY 83.00

121.000 J121 HOSE 12X10 RUBBER SUCTION ‐ QC DAY 83.00

122.000 J122 HOSE 12X20 OSD ‐ FLANGED DAY 75.00

123.000 J123 HOSE 12X20 RUBBER SUCTION ‐ QC DAY 83.00

124.000 J124 HOSE 12X25 OSD ‐ FLANGED DAY 74.00

125.000 J125 HOSE 12X25 OSD DISCHARGE ‐ FLANGED DAY 74.00

126.000 J126 HOSE 12X30 OSD DISCHARGE ‐ FLANGED DAY 148.00

127.000 J127 HOSE 14X10 OSD ‐ FLANGED DAY 148.00

128.000 J128 HOSE 14X20 OSD ‐ FLANGED DAY 144.00

129.000 J129 6 X 6 CONTAINMENT BERM DAY 63.00

130.000 J130 8" 45 DEGREE QC ELBOW FITTING DAY 19.00

131.000 J131 8" 90 DEGREE BAUER FITTING DAY 19.00

132.000 J132 1 X 50 HYD HOSE DAY 113.00

133.000 J133 1‐1/4 X 50 HYDRAULIC HOSE DAY 113.00
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

134.000 J134 FLANGED REDUCERS (ALL SIZES) DAY 13.00

135.000 J135 Y'S DAY 7.00

136.000 J136 T'S DAY 13.00

137.000 J137 STRAINERS (ALL SIZES) DAY 7.00

138.000 J138 BUTTERFLY VALVES DAY 19.00

139.000 J139 90'S DAY 25.00

140.000 J140 45'S DAY 25.00

141.000 J141 4" ISOLATION VALVE DAY 19.00

142.000 J142 GATE VALVE 6" AND UNDER DAY 17.00

143.000 J143 12" HDPE 90 DAY 19.00

144.000 J144 SUCTION/DISCHARGE MANIFOLD DAY 125.00

145.000 J145 12 X 12 CONTAINMENT BERM DAY 125.00

146.000 J146 12"‐18" PIPE PLUG DAY 51.00

147.000 J147 4 X 10 BAUER PIPE DAY 19.00

148.000 J148 6 X 10 BAUER PIPE DAY 19.00

149.000 J149 6 X 20 BAUER PIPE DAY 25.00

150.000 J150 8 X 10 BAUER PIPE DAY 25.00

151.000 J151 8 X 20 BAUER PIPE DAY 25.00

152.000 J152 10' BRIDGE STYLE ROAD CROSSING DAY 375.00

153.000 J153 12" ROAD CROSSING DAY 73.00

154.000 J154 12" ROAD CROSSING DOUBLE WIDE DAY 125.00

155.000 J155 8" ROAD CROSSING DAY 125.00

156.000 J156 10" ROAD CROSSING DOUBLE WIDE DAY 125.00

157.000 J157 12" ROAD CROSSING DAY 125.00

158.000 J158 12" ROAD CROSSING DOUBLE WIDE DAY 125.00

159.000 J159 18" ROAD CROSSING DAY 188.00

160.000 J160 12 X 10 TYPE A BAUER PIPE DAY 25.00

161.000 J161 JET ROD DAY 89.00

162.000 J162 15" ‐ 30" PIPE PLUG DAY 89.00

163.000 J163 WELLPOINT RISER DAY 5.00

164.000 J164 SWING ARM ASSEMBLY DAY 5.00

165.000 J165 8" WELLPOINT HEADER PVC DAY 25.00

166.000 J166 8" SCHEDULE 40 PVC 90 DAY 12.00

167.000 J167 8" SCHEDULE 40 PVC TEE DAY 12.00

168.000 J168 6X20 WELLPOINT HEADER PIPE DAY 19.00

169.000 J169 6" ‐ 20" FUSION MACHINE DAY 625.00

170.000 J170 8" HDPE PIPE DR17 LF 5.00

171.000 J171 12X8 HDPE REDUCER DAY 13.00

172.000 J172 12" HDPE PIPE SDR 17 LF 5.00

173.000 J173 12" HDPE PIPE SDR 26 LF 5.00

174.000 J174 14" HDPE 14 X 12 REDUCER DAY 8.00

175.000 J175 18X12 HDPE REDUCER DAY 8.00

176.000 J176 18" HDPE 90 DAY 8.00

177.000 J177 18" HDPE SDR 32.5 DAY 3.00

178.000 J178 18" HDPE FLG W/BACKUP RING DAY 8.00

179.000 J179 18" HDPE 45 BEND DAY 8.00

180.000 J180 18" KNIFE VALVE DAY 63.00

181.000 J181 HDPE 45'S DAY 3.00

182.000 J182 HDPE 90'S DAY 3.00
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

183.000 J183 18" HDPE PIPE DR17 LF 5.00

184.000 J184 24" ‐ 48" PIPE PLUG DAY 160.00

185.000 J185 8" PIPE PLUG DAY 20.00

186.000 J186 10" PIPE PLUG DAY 24.00

187.000 J187 12" PIPE PLUG DAY 27.00

188.000 J188 36" ‐ 60" PIPE PLUG DAY 297.00

189.000 J189 12" FLNG TEE FLOAT HDPE DAY 7.00

190.000 J190 18 HDPE FLOATING TEE SUCTION DAY 10.00

191.000 J191 18" X 4" SADDLE DAY 19.00

192.000 J192 4" QC 45 BEND DAY 7.00

193.000 J193 4" QC 90 BEND DAY 7.00

194.000 J194 END CAP 6" DAY 7.00

195.000 J195 6" QC FLG X SOCKET DAY 5.00

196.000 J196 6" QC TEE DAY 3.00

197.000 J197 6" QC 45 BEND DAY 5.00

198.000 J198 16" HDPE PIPE DAY 3.00

199.000 J199 6" QC 90 BEND DAY 5.00

200.000 J200 8" QC FLG X SOCKET DAY 3.00

201.000 J201 8X12 QC ENLARGER DAY 5.00

202.000 J202 8"QC MPT X BALL DAY 5.00

203.000 J203 8 X 6 QC REDUCER DAY 5.00

204.000 J204 8" QC STRAINER DAY 7.00

205.000 J205 8" QC TEE DAY 3.00

206.000 J206 8" QC 45 BEND DAY 3.00

207.000 J207 8" QC FLG X BALL DAY 15.00

208.000 J208 8" QC 90 BEND DAY 3.00

209.000 J209 FLOAT SWITCH DAY 9.00

210.000 J210 8 X 20 QCP PIPE DR26 DAY 25.00

211.000 J211 12" QC 90 DAY 5.00

212.000 J212 12" QC 45 DAY 5.00

213.000 J213 FITTING ELBOW 4" 90 DEGREES DAY 7.00

214.000 J214 FITTING ELBOW 8" 90 DEGREES DAY 19.00

215.000 J215 PUMP HYDROSTATIC TEST 10K PSI AIR DAY 43.00

216.000 J216 PUMP HYDROSTATIC TEST 8K PSI DAY 59.00

217.000 J217 HOSE 8' PUMP HYDROSTATIC TEST DAY 73.00

218.000 J218 PUMP WATCH PER 8 HOUR SHIFT  8HR  2000.00

219.000 J219 HYDROSTATIC TESTING OF PIPING  HOUR 400.00

220.000 J220 24 HOUR SYSTEM TEST HOUR 400.00

221.000 J221 TEAR DOWN 4" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE  DAY 2400.00

222.000 J222 TEAR DOWN 6" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE  DAY 3000.00

223.000 J223 TEAR DOWN 8" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE  DAY 4300.00

224.000 J224 TEAR DOWN 12" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE  DAY 4200.00

225.000 J225 TEAR DOWN 18" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE  DAY 5500.00

226.000 J226 TEAR DOWN ADDITIONAL BYPASS DISCHARGE LINE OVER 1000 FEET (ALL SIZES) DAY 1500.00

1.000 K1 6" Installation of Pressure Pipe Lining (Potable) LF 360.00

2.000 K2 8" Installation of Pressure Pipe Lining (Potable) LF 405.00

3.000 K3 10" Installation of Pressure Pipe Lining (Potable) LF 465.00

K. Pressure Pipe Lining and Reinforced Pressure Pipe Lining Systems
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4.000 K4 12" Installation of Pressure Pipe Lining (Potable) LF 516.00

5.000 K5 15" Installation of Pressure Pipe Lining (Potable) LF 585.00

6.000 K6 18" Installation of Pressure Pipe Lining (Potable) LF 705.00

7.000 K7 21" Installation of Pressure Pipe Lining (Potable) LF 786.00

8.000 K8 24" Installation of Pressure Pipe Lining (Potable) LF 879.00

9.000 K9 27" Installation of Pressure Pipe Lining (Potable) LF 960.00

10.000 K10 30" Installation of Pressure Pipe Lining (Potable) LF 1185.00

11.000 K11 33" Installation of Pressure Pipe Lining (Potable) LF 1380.00

12.000 K12 36" Installation of Pressure Pipe Lining (Potable) LF 1518.00

13.000 K13 39" Installation of Pressure Pipe Lining (Potable) LF 1746.00

14.000 K14 42" Installation of Pressure Pipe Lining (Potable) LF 2070.00

15.000 K15 48" Installation of Pressure Pipe Lining (Potable) LF 2760.00

16.000 K16 54" Installation of Pressure Pipe Lining (Potable) LF 3300.00

17.000 K17 6" Reinforced Pressure Pipe Lining (Non‐Potable) LF 270.00

18.000 K18 8" Reinforced Pressure Pipe Lining (Non‐Potable) LF 330.00

19.000 K19 10" Reinforced Pressure Pipe Lining (Non‐Potable) LF 390.00

20.000 K20 12" Reinforced Pressure Pipe Lining (Non‐Potable) LF 450.00

21.000 K21 15" Reinforced Pressure Pipe Lining (Non‐Potable) LF 510.00

22.000 K22 18" Reinforced Pressure Pipe Lining (Non‐Potable) LF 630.00

23.000 K23 21" Reinforced Pressure Pipe Lining (Non‐Potable) LF 696.00

24.000 K24 24" Reinforced Pressure Pipe Lining (Non‐Potable) LF 855.00

25.000 K25 27" Reinforced Pressure Pipe Lining (Non‐Potable) LF 960.00

26.000 K26 30" Reinforced Pressure Pipe Lining (Non‐Potable) LF 1095.00

27.000 K27 33" Reinforced Pressure Pipe Lining (Non‐Potable) LF 1290.00

28.000 K28 36" Reinforced Pressure Pipe Lining (Non‐Potable) LF 1518.00

29.000 K29 39" Reinforced Pressure Pipe Lining (Non‐Potable) LF 1665.00

30.000 K30 42" Reinforced Pressure Pipe Lining (Non‐Potable) LF 2010.00

31.000 K31 48" Reinforced Pressure Pipe Lining (Non‐Potable) LF 2700.00

32.000 K32 54" Reinforced Pressure Pipe Lining (Non‐Potable) LF 3000.00

33.000 K33 6" Installation of End Seal EA 4140.00

34.000 K34 8" Installation of End Seal EA 4140.00

35.000 K35 10" Installation of End Seal EA 4140.00

36.000 K36 12" Installation of End Seal EA 4140.00

37.000 K37 15" Installation of End Seal EA 5520.00

38.000 K38 18" Installation of End Seal EA 6900.00

39.000 K39 21" Installation of End Seal EA 6900.00

40.000 K40 24" Installation of End Seal EA 8280.00

41.000 K41 27" Installation of End Seal EA 8280.00

42.000 K42 30" Installation of End Seal EA 8280.00

43.000 K43 33" Installation of End Seal EA 9660.00

44.000 K44 36" Installation of End Seal EA 9660.00

45.000 K45 39" Installation of End Seal EA 11040.00

46.000 K46 42" Installation of End Seal EA 11040.00

47.000 K47 48" Installation of End Seal EA 13800.00

48.000 K48 54" Installation of End Seal EA 13800.00

49.000 K49 6"to 12" System set‐up charge (<150 lf) EA 4140.00

50.000 K50 15" to 21" System set‐up charge (<150 lf) EA 4140.00

51.000 K51 24" to 33" System set‐up charge (<150 lf) EA 4140.00

52.000 K52 36" to 54" System set‐up charge (<150 lf) EA 4140.00
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1.000 L1 Set up bypass of mainlines sizes 2"‐ 4" AWWA approved bypass LF 110.40

2.000 L2 Connection of each service from 2"‐ 4" AWWA approved bypass EA 1269.60

3.000 L3 Operation of 2"‐ 4" AWWA approved bypass Day 2760.00

4.000 L4 Set up bypass of mainlines sizes 6"‐ 8" AWWA approved bypass LF 138.00

5.000 L5 Connection of each service from 6"‐ 8" AWWA approved bypass EA 1407.60

6.000 L6 Operation of 6"‐ 8" AWWA approved bypass Day 3312.00

7.000 L7 Set up bypass of mainlines sizes 10"‐ 12" AWWA approved bypass LF 165.60

8.000 L8 Connection of each service from 10"‐ 12" AWWA approved bypass EA 1725.00

9.000 L9 Operation of 10"‐ 12" AWWA approved bypass Day 5520.00

10.000 L10 Set up bypass of mainlines sizes 13"‐ 19" AWWA approved bypass LF 414.00

11.000 L11 Connection of each service from 13"‐ 19" AWWA approved bypass EA 1794.00

12.000 L12 Operation of 13"‐ 19" AWWA approved bypass Day 6900.00

13.000 L13 Set up bypass of mainlines sizes 20"‐ 24" AWWA approved bypass EA 552.00

14.000 L14 Connection of each service from 20"‐ 24" AWWA approved bypass EA 2760.00

15.000 L15 Operation of 20"‐ 24" AWWA approved bypass Day 6900.00

16.000 L16 Set up bypass of mainlines sizes 25"‐ 30" AWWA approved bypass LF 966.00

17.000 L17 Connection of each service from 25"‐ 30" AWWA approved bypass EA 2760.00

18.000 L18 Operation of 25"‐ 30" AWWA approved bypass Day 8280.00

19.000 L19 Set up bypass of mainlines sizes 31"‐ 37" AWWA approved bypass LF 1242.00

20.000 L20 Connection of each service from 31"‐ 37" AWWA approved bypass EA 2760.00

21.000 L21 Operation of 31"‐ 37" AWWA approved bypass Day 8280.00

22.000 L22 Set up bypass of mainlines sizes 38"‐ 48" AWWA approved bypass LF 1656.00

23.000 L23 Connection of each service from 38"‐ 48" AWWA approved bypass EA 2760.00

24.000 L24 Operation of 38"‐ 48" AWWA approved bypass Day 8280.00

L25 Annual Generator Maintenance EA 5000.00

1.000 M1 6" Cleaning with pressure propelled pigs LF 27.60

2.000 M2 8" Cleaning with pressure propelled pigs LF 27.60

3.000 M3 10" Cleaning with pressure propelled pigs LF 27.60

4.000 M4 12" Cleaning with pressure propelled pigs LF 27.60

5.000 M5 15" Cleaning with pressure propelled pigs LF 41.40

6.000 M6 18" Cleaning with pressure propelled pigs LF 41.40

7.000 M7 21" Cleaning with pressure propelled pigs LF 41.40

8.000 M8 24" Cleaning with pressure propelled pigs LF 55.20

9.000 M9 27" Cleaning with pressure propelled pigs LF 55.20

10.000 M10 30" Cleaning with pressure propelled pigs LF 55.20

11.000 M11 33" Cleaning with pressure propelled pigs LF 55.20

12.000 M12 36" Cleaning with pressure propelled pigs LF 110.40

13.000 M13 42" Cleaning with pressure propelled pigs LF 110.40

14.000 M14 48" Cleaning with pressure propelled pigs LF 110.40

15.000 M15 54" Cleaning with pressure propelled pigs LF 110.40

16.000 M16 6" Cleaning with scrapers or other attached tools LF 41.40

17.000 M17 8" Cleaning with scrapers or other attached tools LF 41.40

18.000 M18 10" Cleaning with scrapers or other attached tools LF 41.40

19.000 M19 12" Cleaning with scrapers or other attached tools LF 41.40

20.000 M20 15" Cleaning with scrapers or other attached tools LF 55.20

L. Pressure Pipeline Bypass

M. Line Cleaning and Inspection for Pressure Pipelines and Mechanical Cleaning
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21.000 M21 18" Cleaning with scrapers or other attached tools LF 55.20

22.000 M22 21" Cleaning with scrapers or other attached tools LF 55.20

23.000 M23 24" Cleaning with scrapers or other attached tools LF 69.00

24.000 M24 27" Cleaning with scrapers or other attached tools LF 69.00

25.000 M25 30" Cleaning with scrapers or other attached tools LF 69.00

26.000 M26 33" Cleaning with scrapers or other attached tools LF 96.60

27.000 M27 36" Cleaning with scrapers or other attached tools LF 96.60

28.000 M28 42" Cleaning with scrapers or other attached tools LF 110.40

29.000 M29 48" Cleaning with scrapers or other attached tools LF 138.00

30.000 M30 54" Cleaning with scrapers or other attached tools LF 165.60

31.000 M31 6" Pressure pipe inspection LF 11.04

32.000 M32 8" Pressure pipe inspection LF 11.04

33.000 M33 10" Pressure pipe inspection LF 13.80

34.000 M34 12" Pressure pipe inspection LF 13.80

35.000 M35 15" Pressure pipe inspection LF 13.80

36.000 M36 18" Pressure pipe inspection LF 19.32

37.000 M37 21" Pressure pipe inspection LF 19.32

38.000 M38 24" Pressure pipe inspection LF 19.32

39.000 M39 27" Pressure pipe inspection LF 19.32

40.000 M40 30" Pressure pipe inspection LF 19.32

41.000 M41 33" Pressure pipe inspection LF 19.32

42.000 M42 36" Pressure pipe inspection LF 22.08

43.000 M43 42" Pressure pipe inspection LF 22.08

44.000 M44 48" Pressure pipe inspection LF 27.60

45.000 M45 54" Pressure pipe inspection LF 41.40

46.000 M46 Tuberculation Removal (Pressure & Gravity Pipelines) LF 40.00

1.000 N1 Saw Cutting up to 8" depth LF 9.00

2.000 N2 Saw Cutting over 8" depth LF 12.00

3.000 N3 Repair/Rehab 2" Asphalt pavement SY 52.00

4.000 N4 Repair/Rehab 8" Flex base SY 46.00

5.000 N5 Repair/Rehab 8" Concrete pavement SY 173.00

6.000 N6 Repair/Rehab 6" Concrete driveway SY 121.00

7.000 N7 Repair/Rehab 4" Concrete sidewalk SY 98.00

8.000 N8 Repair/Rehab Concrete curb and gutter LF 29.00

9.000 N9 Sodding SY 29.00

10.000 N10 Repair/Rehab chain link fence with new LF 25.00

11.000 N11 Repair/Rehab wooden fence with new LF 29.00

12.000 N12 TOPSOIL COMPLETE CY 41.00

13.000 N13 SANDING COMPLETE CY 41.00

14.000 N14 MULCH COMPLETE CY 41.00

15.000 N15 STRAW BALE BARRIER LF 20.00

16.000 N16 TREE REPLACEMENT:  HARDWOODS, 2” EACH 863.00

17.000 N17 TREE REPLACEMENT:  PINES, 2” EACH 863.00

18.000 N18 SHRUB REPLACEMENT: 1 GALLON EACH 40.00

19.000 N19 SHRUB REPLACEMENT:  3 GALLON EACH 63.00

20.000 N20 SHRUB REPLACEMENT:  5 GALLON EACH 82.00

21.000 N21 SHRUB REPLACEMENT: 7 GALLON EACH 122.00

N. Restoration and Associated Items
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22.000 N22 BEDDING FLOWERS: PER FLAT OF 18 EACH 575.00

23.000 N23 STONE RIP RAP TYPE I, 24" IN PLACE COMPLETE SY 260.00

24.000 N24 STONE RIP RAP TYPE III, 12" IN PLACE COMPLETE SY 260.00

25.000 N25 STONE GROUTED RIP RAP ‐ 12" INSTALLED SY 288.00

26.000 N26 SILT FENCE TYPE A, COMPLETE LF 12.00

27.000 N27 SILT FENCE TYPE C, COMPLETE LF 8.00

28.000 N28 ORANGE BARRIER FENCE LF 6.00

29.000 N29 HAY BALES COMPLETE EACH 160.00

30.000 N30 PLASTIC FILTER FABRIC INSTALLED SY 10.00

31.000 N31 PERMANENT SOIL REINF MAT INSTALLED SF 125.00

1.000 O1 SUPERINTENDENT ‐ REGULAR HR 35.00

2.000 O2 FOREMAN ‐ REGULAR HR 30.00

3.000 O3 LABORER ‐ REGULAR HR 20.00

4.000 O4 TRUCK DRIVER ‐ REGULAR HR 24.00

5.000 O5 UTILITY ‐ REGULAR HR 20.00

6.000 O6 SUPERINTENDENT ‐ OVER TIME HR 65.00

7.000 O7 FOREMAN ‐ OVER TIME HR 60.00

8.000 O8 LABORER ‐ OVER TIME HR 32.00

9.000 O9 TRUCK DRIVER ‐ OVER TIME HR 42.00

10.000 O10 UTILITY ‐ OVERTIME HR 40.00

11.000 O11 Barricades, Signs, and Traffic Handling (per setup) EA 3500.00

12.000 O12 Traffic Control Plan (per setup) EA 2500.00

13.000 O13 Flagmen HR 40.00

14.000 O14 Uniformed Officers HR 65.00

15.000 O15 SWPPP EA 2500.00

O16 Service Tech  HR 200.00

O17 Holiday Pay  HR 300.00

1.000 P1 Travel and Mobilization‐ TML Region 2 (Amarillo) EA 8970.00

2.000 P2 Travel and Mobilization‐ TML Region 3 (Caprock‐Lubbock) EA 8970.00

3.000 P3 Travel and Mobilization‐ TML Region 4 (Permian Basin Region‐Odessa) EA 8970.00

4.000 P4 Travel and Mobilization‐ TML Region 5 (Red River Valley‐Wichita Falls) EA 5980.00

5.000 P5 Travel and Mobilization‐ TML Region 6 (Hub of Texas‐Abilene) EA 4784.00

6.000 P6 Travel and Mobilization‐ TML Region 7 (Alamo Region‐San Antonio) EA 4784.00

7.000 P7 Travel and Mobilization‐ TML Region 8 (Where the West Begins‐Ft. Worth) EA 3250.00

8.000 P8 Travel and Mobilization‐ TML Region 9 (Heart of Texas‐Waco) EA 4784.00

9.000 P9 Travel and Mobilization‐ TML Region 10 (Highland Lakes‐Austin) EA 3250.00

10.000 P10 Travel and Mobilization‐ TML Region 11(Coastal Bend‐Corpus Christi) EA 8970.00

11.000 P11 Travel and Mobilization‐ TML Region 12 (Lower Rio Grande Valley‐McAllen) EA 11960.00

12.000 P12 Travel and Mobilization‐ TML Region 13 (North Central Texas‐Dallas) EA 3250.00

13.000 P13 Travel and Mobilization‐ TML Region 14 (San Jacinto‐Houston Area) EA 3250.00

14.000 P14 Travel and Mobilization‐ TML Region 15 (Tyler‐Longview) EA 4784.00

15.000 P15 Travel and Mobilization‐ TML Region 16 (Golden Pine & Oil‐Beaumont) EA 4784.00

16.000 P16 Travel and Mobilization ‐ Oklahoma EA 13000.00

17.000 P17 Travel and Mobilization ‐ Louisiana EA 9750.00

18.000 P18 Travel and Mobilization ‐ Colorado EA 20000.00

O. Additional Labor Rates and Traffic Control

P. Crew Travel & Mobilization
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

19.000 P19 Travel and Mobilization ‐ Arkansas EA 20000.00

20.000 P20 Travel and Mobilization ‐ Missouri EA 20000.00

21.000 P21 Travel and Mobilization ‐ Kansas EA 20000.00

22.000 P22 Travel and Mobilization ‐ Emergency Mobilization EA 10000.00

23.000 P23 Travel and Mobilization ‐ Rehab of Less Than 100 Ft EA 25000.00

24.000 P24 Travel and Mobilization ‐ Rehab of 101 Ft to 300 Ft EA 20000.00

25.000 P25 Travel and Mobilization ‐ Rehab of 301 Ft to 500 Ft EA 15000.00

26.000 P26 Travel and Mobilization ‐ Rehab of 501 Ft to 1000 Ft EA 10000.00

27.000 P27 Travel and Mobilization ‐ Alabama EA 20000.00

28.000 P28 Travel and Mobilization ‐ Alaska EA 100000.00

29.000 P29 Travel and Mobilization ‐ Arizona  EA 35000.00

30.000 P30 Travel and Mobilization ‐ Arkansas EA 20000.00

31.000 P31 Travel and Mobilization ‐ California EA 45000.00

32.000 P32 Travel and Mobilization ‐ Colorado EA 30000.00

33.000 P33 Travel and Mobilization ‐ Connecticut EA 50000.00

34.000 P34 Travel and Mobilization ‐ Delware EA 50000.00

35.000 P35 Travel and Mobilization ‐ Florida EA 30000.00

36.000 P36 Travel and Mobilization ‐ Georgia EA 35000.00

37.000 P37 Travel and Mobilization ‐ Hawaii EA 300000.00

38.000 P38 Travel and Mobilization ‐ Idaho EA 45000.00

39.000 P39 Travel and Mobilization ‐ Illinois  EA 30000.00

40.000 P40 Travel and Mobilization ‐ Indiana EA 30000.00

41.000 P41 Travel and Mobilization ‐ Iowa EA 30000.00

42.000 P42 Travel and Mobilization ‐ Kansas EA 30000.00

43.000 P43 Travel and Mobilization ‐ Kentucky EA 30000.00

44.000 P44 Travel and Mobilization ‐ Louisiana EA 20000.00

45.000 P45 Travel and Mobilization ‐ Maine EA 50000.00

46.000 P46 Travel and Mobilization ‐ Maryland  EA 30000.00

47.000 P47 Travel and Mobilization ‐ Massachusetts EA 30000.00

48.000 P48 Travel and Mobilization ‐ Michigan EA 30000.00

49.000 P49 Travel and Mobilization ‐ Minnesota EA 30000.00

50.000 P50 Travel and Mobilization ‐ Mississippi EA 20000.00

51.000 P51 Travel and Mobilization ‐ Montana EA 30000.00

52.000 P52 Travel and Mobilization ‐ Nebraska EA 30000.00

53.000 P53 Travel and Mobilization ‐ Nevada EA 45000.00

54.000 P54 Travel and Mobilization ‐ New Hampshire EA 45000.00

55.000 P55 Travel and Mobilization ‐ New Jersey EA 50000.00

56.000 P56 Travel and Mobilization ‐ New Mexico EA 40000.00

57.000 P57 Travel and Mobilization ‐ New York  EA 45000.00

58.000 P58 Travel and Mobilization ‐ North Carolina  EA 30000.00

59.000 P59 Travel and Mobilization ‐ North Dakota  EA 40000.00

60.000 P60 Travel and Mobilization ‐ Ohio EA 40000.00

61.000 P61 Travel and Mobilization ‐ Oklahoma EA 15000.00

62.000 P62 Travel and Mobilization ‐ Oregon EA 45000.00

63.000 P63 Travel and Mobilization ‐ Pennsylvania EA 40000.00

64.000 P64 Travel and Mobilization ‐ Rhode Island  EA 45000.00

65.000 P65 Travel and Mobilization ‐ South Carolina  EA 30000.00

66.000 P66 Travel and Mobilization ‐ South Dakota EA 40000.00

67.000 P67 Travel and Mobilization ‐ Tennessee EA 30000.00
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

68.000 P68 Travel and Mobilization ‐ Utah EA 30000.00

69.000 P69 Travel and Mobilization ‐ Vermont EA 40000.00

70.000 P70 Travel and Mobilization ‐ Virginia EA 40000.00

71.000 P71 Travel and Mobilization ‐ Washington EA 50000.00

72.000 P72 Travel and Mobilization ‐ West Varginia EA 30000.00

73.000 P73 Travel and Mobilization ‐ Wisconsin EA 40000.00

74.000 P74 Travel and Mobilization ‐ Wyoming EA 40000.00

75.000 P75 Travel and Mobilization ‐ Emergency Mobilization EA 10000.00

76.000 P76 Travel and Mobilization ‐ Rehab of Less Than 100 Ft EA 25000.00

77.000 P77 Travel and Mobilization ‐ Rehab of 101 Ft to 300 Ft EA 20000.00

78.000 P78 Travel and Mobilization ‐ Rehab of 301 Ft to 500 Ft EA 15000.00

79.000 P79 Travel and Mobilization ‐ Rehab of 501 Ft to 1000 Ft EA 10000.00
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Section Item No. Full Description UNITS PRICE

1.000 AA1 Quadex Lining System Rig EA 325000.00

2.000 AA2 Quadex SprayMaster Manhole Lining Equipment EA 75000.00

3.000 AA3 Quadex SpinMaster Robotic SpinCasting Equipment EA 12000.00

4.000 AA4 QM‐1s Restore Pallet (56  bags) 60# bags EA 1400.00

5.000 AA5 Aluminliner Pallet (56 bags) 60# bags EA 1960.00

6.000 AA6 Aluminliner PF Pallet (56 bags) 60# bags EA 2240.00

7.000 AA7 Quad Plug Pallet (36 pails) 50# pail EA 2240.00

8.000 AA8 Hyperform Pallet (56 bags) 60# bags EA 2240.00

9.000 AA9 GeoKrete Pallet (56 bags) 60# bags EA 3080.00

1.000 BB1 DT640 MAG Underwater ROV Robot ‐ magnetic wheels (DEEP TREKKER) EA 16497.8
2.000 BB2 DT640 STD Underwater ROV Robot (DEEP TREKKER) EA 13747.8
3.000 BB3 DTG2 STARTER PKG Fully Portable ROV for Underwater Inspection (DEEP TREKKER) EA 4288.9
4.000 BB4 DTG2 PRO PKG Fully Portable ROV for Underwater Inspection (DEEP TREKKER) EA 5388.9
5.000 BB5 DTG2 SMART PKG Fully Portable ROV for Underwater Inspection (DEEP TREKKER) EA 8578.9
6.000 BB6 DTG2 WORKER PKG Fully Portable ROV for Underwater Inspection (DEEP TREKKER) EA 10448.9
7.000 BB7 DTPOD 150 BASE SYSTEM ‐ surveillance and monitoring camera (DEEP TREKKER) EA 2418.9
8.000 BB8 DTPOD 300 BASE SYSTEM ‐ surveillance and monitoring camera (DEEP TREKKER) EA 5498.9
9.000 BB9 DT340L PIPE CRAWLER ‐ pipe inspection system (DEEP TREKKER) EA 12900

10.000 BB10 DT340S PIPE CRAWLER ‐ pan & tilt pipe inspection system (DEEP TREKKER) EA 27500
11.000 BB11 DT340X PIPE CRAWLER ‐ LARGE pan & tilt pipe inspection system (DEEP TREKKER) EA 36000
12.000 BB12 MINI MILLER ROBOT G8/17 110v (PICOTE) EA 4141
13.000 BB13 MAXI MILLER ROBOT KK12/30 110v (PICOTE) EA 10985
14.000 BB14 MAXI MILLER POWER PLUS ROBOT 18/20 400v (PICOTE) EA 19125
15.000 BB15 Coating Pump U.S., UK 110v (includes 3 hose connectors and 2 brush stoppers) (PICOTE) EA 7128
16.000 BB16 1330 Robot (SCHWALM) EA 71500
17.000 BB17 2060 Robot F (SCHWALM) EA 102850
18.000 BB18 2060 Robot Z (SCHWALM) EA 103950
19.000 BB19 Focus Camera (SCHWALM) EA 8250
20.000 BB20 Zoom Camera (SCHWALM) EA 9900
21.000 BB21 12000 Air Motor (SCHWALM) EA 2400
22.000 BB22 13000 Air Motor (SCHWALM) EA 2100
23.000 BB23 Digital Box (SCHWALM) EA 7200
24.000 BB24 Control Unit Schwalm (SCHWALM) EA 20350
25.000 BB25 Control Unit Cues (SCHWALM) EA 20000
26.000 BB26 Remote (SCHWALM) EA 742.5
27.000 BB27 Cable Drum (SCHWALM) EA 20900
28.000 BB28 Twin Hose Reel (SCHWALM) EA 17500
29.000 BB29 6" Schwalm non‐flow‐through packer (SCHWALM) EA 4000
30.000 BB30 7" Schwalm non‐flow‐through packer (SCHWALM) EA 4200
31.000 BB31 8" Schwalm non‐flow‐through packer (SCHWALM) EA 4300
32.000 BB32 8" Schwalm flow‐through packer (SCHWALM) EA 7100

AA. Quadex Lining Sytem Equipment 

FORM E ‐ Products and Services Offerings (Tab B)

Offer Name:  Vortex Companies, LLC

Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

BB. Robots and Cameras 
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

33.000 BB33 10"‐12" Schwalm flow‐through packer (SCHWALM) EA 7600
34.000 BB34 4" Schwalm rubber lateral insertion device (lid) (SCHWALM) EA 520
35.000 BB35 6" Schwalm rubber lateral insertion device (lid)  (SCHWALM) EA 520

1.000 CC1 8"‐Stainless steel with EPDM EA 756.00

2.000 CC2 10"‐Stainless steel with EPDM EA 786.00

3.000 CC3 12"‐Stainless steel with EPDM EA 819.00

4.000 CC4 15"‐Stainless steel with EPDM EA 948.15

5.000 CC5 18"‐Stainless steel with EPDM EA 1042.00

6.000 CC6 21"‐Stainless steel with EPDM EA 1190.70

7.000 CC7 24"‐Stainless steel with EPDM EA 1404.90

1.000 DD1 8'‐12" Packer with coupling rod EA 5500.00

2.000 DD2 15"‐18" Packer with coupling rod EA 6900.00

3.000 DD3 21"‐24" Packer with coupling rod EA 8100.00

1.000 EE1 8"‐Stainless steel with EPDM EA 677.25

2.000 EE2 10"‐Stainless steel with EPDM EA 690.00

3.000 EE3 12"‐Stainless steel with EPDM EA 708.75

4.000 EE4 15"‐Stainless steel with EPDM EA 897.75

5.000 EE5 18"‐Stainless steel with EPDM EA 995.00

6.000 EE6 21"‐Stainless steel with EPDM EA 1118.25

7.000 EE7 24"‐Stainless steel with EPDM EA 1244.25

1.000 FF1 Flusher Gate EA 25000.00

1.000 GG1 6" X 2.8mm UV CURE  LF 54.00

2.000 GG2 8 X 2.8mm UV CURE  LF 52.00

3.000 GG3 10 X 2.8mm UV CURE  LF 55.00

4.000 GG4 12" X 2.8mm UV CURE  LF 61.00

5.000 GG5 15" X 3.5mm UV CURE  LF 74.00

6.000 GG6 18" X 4.2mm UV CURE  LF 105.00

7.000 GG7 21" X 4.9mm UV CURE  LF 135.00

8.000 GG8 24" x 5.6mm UV CURE  LF 168.00

9.000 GG9 27" x 5.6mm UV CURE  LF 219.00

10.000 GG10 30" x 5.6mm UV CURE  LF 240.00

11.000 GG11 33" x 5.6mm UV CURE  LF 271.00

12.000 GG12 36" x 5.6mm UV CURE  LF 305.00

13.000 GG13 42" x 8.4mm UV CURE  LF 467.00

14.000 GG14 48" x 8.4mm UV CURE  LF 541.00

15.000 GG15 Cured‐In‐Place Pipe Segmental Patches 6" UV Cure  EA 4800.00

16.000 GG16 Cured‐In‐Place Pipe Segmental Patches 8"‐12" UV Cure  EA 5400.00

17.000 GG17 Cured‐In‐Place Pipe Segmental Patches 13"‐18"" UV Cure  EA 9000.00

18.000 GG18 Cured‐In‐Place Pipe Segmental Patches 19"‐24" UV Cure  EA 10600.00

GG. UV Light Cured Spiral Wound Fiberglass Liner for CIPP Mainline Rehabilitation Gravity Applications and Additional Associated Items.

CC. Internal Pipe Seal‐mechanical, stainless steel sleeve with EPDM rubber

DD. Installation Packer for Internal Pipe Seals

EE. Liner End Seal‐mechanical, stainless steel sleeve with EPDM rubber

FF. Flusher Gate
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Invitation No.  TP07‐18 Trenchless Pipeline Rehabilitation Services

19.000 GG19 Cured‐In‐Place Pipe Segmental Patches 25"‐36"" UV Cure  EA 14000.00

20.000 GG20 Internal reconnects on Cured‐in‐place pipe EA 276.00

21.000 GG21 6" & 8" Additional 1.5mm LF 0.92

22.000 GG22 10" & 12" Additional 1.5mm LF 4.60

23.000 GG23 15" & 18" Additional 1.5mm LF 13.80

24.000 GG24 21" & 24" Additional 1.5mm LF 23.00

25.000 GG25 27" Additional 1.5mm LF 27.60

26.000 GG26 30" Additional 1.5mm LF 32.20

27.000 GG27 33" Additional 1.5mm EA 36.80

28.000 GG28 36" Additional 1.5mm EA 41.40

29.000 GG29 42" Additional 1.5mm EA 46.00

30.000 GG30 48" Additional 1.5mm EA 55.20

31.000 GG31 54" Additional 1.5mm EA 64.40

32.000 GG32 60" Additional 1.5mm EA 75.00

33.000 GG33 6" & 8" Additional .7mm LF 4.00

34.000 GG34 10" & 12" Additional .7mm LF 7.00

35.000 GG35 15"  Additional .7mm LF 9.00

36.000 GG36 18"  Additional .7mm LF 10.00

37.000 GG37 21"  Additional .7mm LF 12.00

38.000 GG38 24"  Additional .7mm LF 14.00

39.000 GG39 27" Additional .7mm LF 15.00

40.000 GG40 30" Additional .7mm LF 17.00

41.000 GG41 33" Additional .7mm LF 18.00

42.000 GG42 36" Additional .7mm LF 20.00

43.000 GG43 42" Additional .7mm LF 29.00

44.000 GG44 48" Additional .7mm LF 42.00

45.000 GG45 6"‐12" CIPP Set‐up Charge LF 7.00

46.000 GG46 15"‐18" CIPP Set‐up Charge LF 12.00

47.000 GG47 21"‐24" CIPP Set‐up Charge LF 18.00

48.000 GG48 27"‐36" CIPP Set‐up Charge LF 24.00

49.000 GG49 42"‐48" CIPP Set‐up Charge LF 24.00

50.000 GG50 6" ‐ 12" CIPP Additional Charge Per Install Length (>200') LF 36.00

51.000 GG51 15" ‐ 18" CIPP Additional Charge Per Install Length (>200') LF 42.00

52.000 GG52 21" ‐ 24" CIPP Additional Charge Per Install Length (>200') LF 42.00

53.000 GG53 27" ‐ 36" CIPP Additional Charge Per Install Length (>200') LF 48.00

54.000 GG54 42" ‐ 48" CIPP Additional Charge Per Install Length (>200') LF 54.00

55.000 GG55 6" to 12" Backyard Easement Additional Set‐up Per Install Length LF 5.00

56.000 GG56 15" to 24" Backyard Easement Additional Set‐up Per Install Length LF 10.00

57.000 GG57 27" to 48" Backyard Easement Additional Set‐up Per Install Length LF 15.00

58.000 GG58 Travel and Mobilization‐ Pipeline Rehabilitation Crew from New Braunfels, TX MILE 14.00

59.000 GG59 4"‐6" Installation and cure of lateral liner from main <12" dia. LF 4600.00

60.000 GG60 4"‐6" Installation and cure of lateral liner from surface clean out to main LF 5980.00

61.000 GG61 4"‐6" Set‐up for installations of <20 each total EA 4600.00

62.000 GG62 4"‐6" Set‐up for installations of 20‐50 each total EA 3220.00

63.000 GG63 4"‐6" Set‐up for installations of 51‐150 each total EA 1840.00

64.000 GG64 6" ‐ 12" CIPP Setup Charge (< 300 LF) EA 1000.00

65.000 GG65 15" ‐ 21" CIPP Setup Charge (< 300 LF) EA 1500.00

66.000 GG66 24" ‐ 36" CIPP Setup Charge (< 300 LF) EA 2000.00

67.000 GG67 36" or Larger CIPP Setup Charge (< 300 LF) EA 4000.00
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68.000 GG68 Backyard Easement Setup (6" ‐ 10") EA 2500.00

69.000 GG69 Backyard Easement Setup (12" ‐ 18") EA 3500.00

70.000 GG70 Timber Matting for Large Diameter Setup SY 75.00

71.000 GG71 4" Wye Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

72.000 GG72 5" Wye Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

73.000 GG73 6" Wye Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

74.000 GG74 4" Tee Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

75.000 GG75 5" Tee Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

76.000 GG76 6" Tee Top Hat PipePatch Lateral Kit INSTALLED  EA 3000.00

1.000 HH1 Quadex Lining System Rig EA 325000.00

2.000 HH2 Quadex SprayMaster Manhole Lining Equipment EA 75000.00

3.000 HH3 Quadex SpinMaster Robotic SpinCasting Equipment EA 12000.00

4.000 HH4 QM‐1s Restore Pallet (56  bags) 60# bags EA 1400.00

5.000 HH5 Aluminliner Pallet (56 bags) 60# bags EA 1960.00

6.000 HH6 Aluminliner PF Pallet (56 bags) 60# bags EA 2240.00

7.000 HH7 Quad Plug Pallet (36 pails) 50# pail EA 2240.00

8.000 HH8 Hyperform Pallet (56 bags) 60# bags EA 2240.00

9.000 HH9 GeoKrete Pallet (56 bags) 60# bags EA 3080.00

II1 SEE ITEM(S)  HH ABOVE

1.000 JJ1 4" Wye Top Hat PipePatch Kit EA 145.00

2.000 JJ2 5" Wye Top Hat PipePatch Kit EA 155.00

3.000 JJ3 6" Wye Top Hat PipePatch Kit EA 165.00

4.000 JJ4 4" Tee Top Hat PipePatch Kit EA 145.00

5.000 JJ5 5" Tee Top Hat PipePatch Kit EA 155.00

6.000 JJ6 6" Tee Top Hat PipePatch Kit EA 165.00

HH. Sealing of RCP or CMP Storm Sewer Joints and Additional Associated Items.

II. Sealing of Box Culvert Storm Sewer Joints and Additional Associated Items.

JJ. Gravity Sewer Lateral Renewal Systems and Additional Associated Items.
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