


Goodson Paving, Inc.



P.O. Box 236067
Cocoa, FL 32923-6067

Telephone: (321) 631-5523 / FAX (321) 639-0497

October 18, 2024

TO: City of Cocoa

ATTN: Dylan Price

FROM: Chris Brunais

RE: Range Road Milling & Paving (#7346)

PROPOSAL

Scope of Work:

Milling and placing a 2.0" average depth SP-9.5 asphalt overlay on Range Road located in Cocoa, Florida. This estimate is based on quantities provided by the City of Cocoa. Payment is to be made on field measured quantities determined upon completion of the work.

Milling	6,213 SY @ \$2.70	= \$ 16,775.10
Paving w/2.0" SP-9.5	1,955 TN @ \$121.50	= \$237,532.50
TOTAL:		= \$254,307.60

Option – City of Cocoa to retain millings

Milling	6,213 SY @ \$2.70	= \$ 16,775.10
Paving w/2.0" SP-9.5	1,955 TN @ \$121.50	= \$237,532.50
Deliver Millings to Plaza Pkwy.	34 Loads @ \$400.00	= \$ 13,600.00
TOTAL:		= \$267,907.60

Notes

1. Payment is to be made within 30 days after completion of work. City of Cocoa agrees to pay all costs associated with collection including costs and attorney fees (including those incurred in appellate and bankruptcy proceedings). Past due invoices shall bear interest at 1.5% per month or the highest rate allowable by law, whichever is less.
2. Prices will be honored for 30 days from the date of this proposal.
3. New asphalt pavement takes approximately 60 days to cure. During this period, it is possible for pavement scuffing (i.e., tire marks) to occur as a result of vehicles making hard turns or rapid starting and stopping. This scuffing is more likely to occur in warmer months and will become less visible over time as the pavement lightens in color.
4. Asphalt prices for this proposal are based on the current Brevard County Contract #B-6-23-70.

Exclusions are as follows:

Fees or Permits
 Sunday, Holiday, or Night Work
 Testing
 Utility Risers
 Striping

APPROVED & ACCEPTED BY:

GOODSON PAVING:

Signature

Print Name

Title

Date

CITY OF COCOA:

Signature

Print Name

Title

Date