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H-GAC

Houston-Galveston Area Council
P.O. Box 22777 - 3555 Timmons - Houston, Texas 77227-2777

Cooperative Agreement - Vortex Companies, LLC - Public Services - 13-00382 18-00382

SPECIAL PROVISIONS

Incorporated by attachment, as part of the whole agreement, H-GAC and the Contractor do, hereby agree to the
Special Provisions as follows:

ARTICLE 1: BIDS/PROPOSALS INCORPORATED

In addition to the whole Agreement, the following documents listed in order of priority are incorporated
into the Agreement by reference: Bid/Proposal Specifications and Contractor’s Response to the Bid/Proposal.

ARTICLE 2: END USER AGREEMENTS (“EUA”)

H-GAC acknowledges that the END USER may choose to enter into an End User Agreement (“EUA) with the
Contractor through this Agreement, and that the term of the EUA may exceed the term of the current H-GAC
Agreement. H-GAC’s acknowledgement is not an endorsement or approval of the End User Agreement’s
terms and conditions. Contractor agrees not to offer, agree to or accept from the END USER, any terms or
conditions that conflict with those in Contractor’s Agreement with H-GAC. Contractor affirms that
termination of its Agreement with H-GAC for any reason shall not result in the termination of any underlying
EUA, which shall in each instance, continue pursuant to the EUA’s stated terms and duration. Pursuant to the
terms of this Agreement, termination of this Agreement will disallow the Contractor from entering into any
new EUA with END USERS. Applicable H-GAC order processing charges will be due and payable to H-GAC
on any EUAs, surviving termination of this Agreement between H-GAC and Contractor.

ARTICLE 3: MOST FAVORED CUSTOMER CLAUSE

Contractor shall provide its most favorable pricing and terms to H-GAC. If at any time during this Agreement,
Contractor develops a regularly followed standard procedure of entering into agreements with other
governmental customers within the State of Texas, and offers the same or substantially the same
products/services offered to H-GAC on a basis that provides prices, warranties, benefits, and or terms more
favorable than those provided to H-GAC, Contractor shall notify H-GAC within ten (10) business days
thereafter, and this Agreement shall be deemed to be automatically retroactively amended, to the effective date
of Contractor’s most favorable past agreement with another entity. Contractor shall provide the same prices,
warranties, benefits, or terms to H-GAC and its END USER as provided in its most favorable past agreement.
H-GAC shall have the right and option at any time to decline to accept any such change, in which case the
amendment shall be deemed null and void. If Contractor claims that a more favorable price, warranty, benefit,
or term that was charged or offered to another entity during the term of this Agreement, does not constitute
more favorable treatment, than Contractor shall, within ten (10) business days, notify H-GAC in writing,
setting forth the detailed reasons Contractor believes the aforesaid offer is not in fact most favored treatment.
H-GAC, after due consideration of Contractor’s written explanation, may decline to accept such explanation
and thereupon this Agreement between H-GAC and Contractor shall be automatically amended, effective
retroactively, to the effective date of the most favored agreement, to provide the same prices, warranties,
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benefits, or terms to H-GAC and the END USER.

EXCEPTION: This clause shall not be applicable to prices and price adjustments offered by a bidder,
Proposer or contractor, which are not within bidder's/proposer’s control [example; a manufacturer's bid
concession], or to any prices offered to the Federal Government and its agencies.

ARTICLE 4: PARTY LIABILITY

Contractor’s total liability under this Agreement, whether for breach of contract, warranty, negligence, strict
liability, in tort or otherwise, is limited to the price of the particular products/services sold hereunder.
Contractor agrees either to refund the purchase price or to repair or replace product(s) that are not as warranted.
Contractor accepts liability to repay, and shall repay upon demand to END USER, any amounts determined by
H-GAC, its independent auditors, or any state or federal agency, to have been paid in violation of the terms of
this Agreement.

ARTICLE 5: GOVERNING LAW & VENUE

Contractor and H-GAC agree that Contractor will make every reasonable effort to resolve disputes the END
USER in accord with the law and venue rules of the state of purchase. Contractor shall immediately notify H-
GAC of such disputes.

ARTICLE 6: SALES AND ORDER PROCESSING CHARGE

Contractor shall sell its products to END USERS based on the pricing and terms of this Agreement. H-GAC
will invoice Contractor for the applicable order processing charge when H-GAC receives notification of an
END USER order. Contractor shall remit to H-GAC the full amount of the applicable order processing
charge, after delivery of any product or service and subsequent END USER acceptance. Payment of the Order
Processing Charge shall be remitted from Contractor to H-GAC, within thirty (30) calendar days or ten (10)
business days after receipt of an END USER’s payment, whichever comes first, notwithstanding Contractor’s
receipt of invoice. For sales made by Contractor based on this Agreement, including sales to entities without
Interlocal Agreements, Contractor shall pay the applicable order processing charges to H-GAC. Further,
Contractor agrees to encourage entities who are not members of H-GAC’s Cooperative Purchasing Program to
execute an H-GAC Interlocal Agreement. H-GAC reserves the right to take appropriate actions including, but
not limited to, Agreement termination if Contractor fails to promptly remit the appropriate order processing
charge to H-GAC. In no event shall H-GAC have any liability to Contractor for any goods or services an
END USER procures from Contractor. At all times, Contractor shall remain liable to pay to H-GAC any
order processing charges on any portion of the Agreement actually performed, and for which compensation was
received by Contractor.

ARTICLE 7: LIQUIDATED DAMAGES

Contractor and H-GAC agree that Contractor shall cooperate with the END USER at the time an END USER
purchase order is placed, to determine terms for any liquidated damages.

ARTICLE 8: INSURANCE

Unless otherwise stipulated in Section B of the Bid/Proposal Specifications, Contractor must have the
following insurance and coverage minimums:
a. General liability insurance with a Single Occurrence limit of at least $1,000,000.00, and a General
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Aggregate limit of at least two times the Single Occurrence limit.
Product liability insurance with a Single Occurrence limit of at least $1,000,000.00, and a

General Aggregate limit of at least two times the Single Occurrence limit for all Products except
Automotive Fire Apparatus. For Automotive Fire Apparatus, see Section B of the Bid/Proposal
Specifications.

Property Damage or Destruction insurance is required for coverage of End User owned
equipment while in Contractor's possession, custody or control. The minimum Single Occurrence
limit is $500,000.00 and the General Aggregate limit must be at least two times the Single Occurrence
limit. This insurance may be carried in several ways, e.g. under an Inland Marine policy, as art of
Automobile coverage, or under a Garage Keepers policy. In any event, this coverage must be specifically
and clearly listed on insurance certificate(s) submitted to H-GAC.

b. Insurance coverage shall be in effect for the length of any contract made pursuant to the Bid/Proposal,

and for any extensions thereof, plus the number of days/months required to deliver any outstanding
order after the close of the contract period.

¢. Original Insurance Certificates must be furnished to H-GAC on request, showing Contractor as the
insured and showing coverage and limits for the insurances listed above.

d. If any Product(s) or Service(s) will be provided by parties other than Contractor, all such parties
are required to carry the minimum insurance coverages specified herein, and if requested by H-GAC,
a separate insurance certificate must be submitted for each such party.

e. H-GAC reserves the right to contact insurance underwriters to confirm policy and certificate issuance
and document accuracy.

ARTICLE 9: PERFORMANCE AND PAYMENT BONDS FOR INDIVIDUAL ORDERS

H-GAC’s contractual requirements DO NOT include a Performance & Payment Bond (PPB); therefore,
Contractor shall offer pricing that reflects this cost savings. Contractor shall remain prepared to offer a PPB to
cover any order if so requested by the END USER. Contractor shall quote a price to END USER for
provision of any requested PPB, and agrees to furnish the PPB within ten business (10) days of receipt of END
USER's purchase order.

ARTICLE 10: CHANGE OF STATUS

Contractor shall immediately notify H-GAC, in writing, of ANY change in ownership, control,
dealership/franchisee status, Motor Vehicle license status, or name. Contractor shall offer written guidance to
advise H-GAC if this Agreement shall be affected in any way by such change. H-GAC shall have the right to
determine whether or not such change is acceptable, and to determine what action shall be warranted, up to and
including cancellation of Agreement.

ARTICLE 11: TEXAS MOTOR VEHICLE BOARD LICENSING

All that deal in motor vehicles shall maintain current licenses that are required by the Texas Motor Vehicle

Commission Code. If at any time during this Agreement term, any required Contractor license is denied,

revoked, or not renewed, Contractor shall be in default of this Agreement, unless the Texas Motor Vehicle
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Board issues a stay or waiver. Contractor shall promptly provide copies of all current applicable Texas Motor
Vehicle Board documentation to H-GAC upon request.
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H-GAC

Houston-Galveston Area Council
P.O. Box 22777 - 3555 Timmons - Houston, Texas 77227-2777
Cooperative Agreement - Vortex Companies, LLC - Public Services - 18-00382 18-
00382

GENERAL PROVISIONS

This Agreement is made and entered into, by and between the Houston-Galveston Area Council
hereinafter referred to as H-GAC having its principal place of business at 3555 Timmons Lane, Suite
120, Houston, Texas 77027 and Vortex Companies, LLC, hereinafter referred to as the Contractor,
having its principal place of business at 18150 Imperial Valley Drive, Houston, TX 77060.

WITNESSETH:

WHEREAS, H-GAC hereby engages the Contractor to perform certain services in accordance with the
specifications of the Agreement; and

WHEREAS, the Contractor has agreed to perform such services in accordance with the specifications of
the Agreement;

NOW, THEREFORE, H-GAC and the Contractor do hereby agree as follows:

ARTICLE 1: LEGAL AUTHORITY

The Contractor warrants and assures H-GAC that it possesses adequate legal authority to enter into
this Agreement. The Contractor's governing body, where applicable, has authorized the signatory
official(s) to enter into this Agreement and bind the Contractor to the terms of this Agreement and any
subsequent amendments hereto.

ARTICLE 2: APPLICABLE LAWS

The Contractor agrees to conduct all activities under this Agreement in accordance with all applicable
rules, regulations, directives, standards, ordinances, and laws, in effect or promulgated during the term
of this Agreement, including without limitation, workers’ compensation laws, minimum and maximum
salary and wage statutes and regulations, and licensing laws and regulations. When required, the
Contractor shall furnish H-GAC with satisfactory proof of its compliance therewith.

ARTICLE 3: INDEPENDENT CONTRACTOR

The execution of this Agreement and the rendering of services prescribed by this Agreement do not
change the independent status of H-GAC or the Contractor. No provision of this Agreement or act of H-
GAC in performance of the Agreement shall be construed as making the Contractor the agent, servant
or employee of H-GAC, the State of Texas or the United States Government. Employees of the
Contractor are subject to the exclusive control and supervision of the Contractor. The Contractor is
solely responsible for employee related disputes and discrepancies, including employee payrolls and any
claims arising therefrom.

ARTICLE 4: WHOLE AGREEMENT

The General Provisions, Special Provisions, and Attachments, as provided herein, constitute the
complete Agreement (“Agreement”) between the parties hereto, and supersede any and all oral and
written agreements between the parties relating to matters herein. Except as otherwise provided
herein, this Agreement cannot be modified without written consent of the parties.
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ARTICLE 5: SCOPE OF SERVICES
The services to be performed by the Contractor are outlined in an Attachment to this Agreement.

ARTICLE 6: PERFORMANCE PERIOD

This Agreement shall be performed during the period which begins 07/01/18 and ends 06/30/21. All
services under this Agreement must be rendered within this performance period, unless directly
specified under a written change or extension provisioned under Article 15, which shall be fully
executed by both parties to this Agreement.

ARTICLE 7: PAYMENT OR FUNDING
Payment provisions under this Agreement are outlined in the Special Provisions.

ARTICLE 8: REPORTING REQUIREMENTS
If the Contractor fails to submit to H-GAC in a timely and satisfactory manner any report required by

this Agreement, or otherwise fails to satisfactorily render performances hereunder, H-GAC may
terminate this agreement with notice as identified in Article 16 of these General Provisions. H-GAC
has final determination of the adequacy of performance and reporting by Contractor. Termination of
this agreement for failure to perform may affect Contractor’s ability to participate in future
opportunities with H-GAC. The Contractor's failure to timely submit any report may also be considered
cause for termination of this Agreement.

Any additional reporting requirements shall be set forth in the Special Provisions of this Agreement.

ARTICLE 9: INSURANCE
Contractor shall maintain insurance coverage for work performed or services rendered under this
Agreement as outlined and defined in the attached Special Provisions.

ARTICLE 10: SUBCONTRACTS and ASSIGNMENTS

Except as may be set forth in the Special Provisions, the Contractor agrees not to subcontract, assign,
transfer, convey, sublet or otherwise dispose of this Agreement or any right, title, obligation or interest
it may have therein to any third party without prior written approval of H-GAC. The Contractor
acknowledges that H-GAC is not liable to any subcontractor or assignee of the Contractor. The
Contractor shall ensure that the performance rendered under all subcontracts shall result in
compliance with all the terms and provisions of this Agreement as if the performance rendered was
rendered by the Contractor. Contractor shall give all required notices, and comply with all laws and
regulations applicable to furnishing and performance of the work. Except where otherwise expressly
required by applicable law or regulation, H-GAC shall not be responsible for monitoring Contractor's
compliance, or that of Contractor’s subcontractors, with any laws or regulations.

ARTICLE 11: AUDIT

Notwithstanding any other audit requirement, H-GAC reserves the right to conduct or cause to be
conducted an independent audit of any transaction under this Agreement, such audit may be performed
by the H-GAC local government audit staff, a certified public accountant firm, or other auditors
designated by H-GAC and will be conducted in accordance with applicable professional standards and
practices. The Contractor understands and agrees that the Contractor shall be liable to the H-GAC for
any findings that result in monetary obligations to H-GAC.

ARTICLE 12: EXAMINATION OF RECORDS

The Contractor shall maintain during the course of the work complete and accurate records of all of the
Contractor's costs and documentation of items which are chargeable to H-GAC under this Agreement.
H-GAC, through its staff or designated public accounting firm, the State of Texas, and United States
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Government, shall have the right at any reasonable time to inspect, copy and audit those records on or
off the premises by authorized representatives of its own or any public accounting firm selected by H-
GAC. The right of access to records is not limited to the required retention period, but shall last as long
as the records are retained. Failure to provide access to records may be cause for termination of the
Agreement. The records to be thus maintained and retained by the Contractor shall include (without
limitation): (1) personnel and payroll records, including social security numbers and labor
classifications, accounting for total time distribution of the Contractor's employees working full or part
time on the work, as well as cancelled payroll checks, signed receipts for payroll payments in cash, or
other evidence of disbursement of payroll payments; (2) invoices for purchases, receiving and issuing
documents, and all other unit inventory records for the Contractor's stocks or capital items; and (3)
paid invoices and cancelled checks for materials purchased and for subcontractors' and any other third
parties' charges.

The Contractor further agrees that the examination of records outlined in this article shall be included
in all subcontractor or third-party agreements.

ARTICLE 13: RETENTION OF RECORDS

The Contractor and its subcontractors shall maintain all records pertinent to this Agreement, and all
other financial, statistical, property, participant records, and supporting documentation for a period of
no less than seven (7) years from the later of the date of acceptance of the final payment or until all
audit findings have been resolved. If any litigation, claim, negotiation, audit or other action involving
the records has been started before the expiration of the retention period, the records shall be retained
until completion of the action and resolution of all issues which arise from it, or until the end of the
seven (7) years, whichever is later, and until any outstanding litigation, audit, or claim has been fully
resolved.

ARTICLE 14: CHANGES AND AMENDMENTS

A. Any alterations, additions, or deletions to the terms of this Agreement, which are required by
changes in federal or state law or by regulations, are automatically incorporated without
written amendment hereto, and shall become effective on the date designated by such law or by
regulation.

B. To ensure the legal and effective performance of this Agreement, both parties agree that any
amendment that affects the performance under this Agreement must be mutually agreed upon
and that all such amendments must be in writing. After a period of no less than 30 days
subsequent to written notice, unless sooner implementation is required by law, such
amendments shall have the effect of qualifying the terms of this Agreement and shall be
binding upon the parties as if written herein.

ARTICLE 15: TERMINATION PROCEDURES
The Contractor acknowledges that this Agreement may be terminated for Convenience or Default.
A. Convenience

H-GAC may terminate this Agreement at any time, in whole or in part, with or without cause,
whenever H-GAC determines that for any reason such termination is in the best interest of H-
GAC, by providing written notice by certified mail to the Contractor. Upon receipt of notice of
termination, all services hereunder of the Contractor and its employees and subcontractors
shall cease to the extent specified in the notice of termination.

The Contractor may cancel or terminate this Agreement upon submission of thirty (30) days
written notice, presented to H-GAC via certified mail. The Contractor may not give notice of
cancellation after it has received notice of default from H-GAC.

B. Default
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H-GAC may, by written notice of default to the Contractor, terminate the whole or any part of

the Agreement, in any one of the following circumstances:

(1) 1f the Contractor fails to perform the services herein specified within the time specified
herein or any extension thereof: or

(2) If the Contractor fails to perform any of the other provisions of this Agreement for any
reason whatsoever, or so fails to make progress or otherwise violates the Agreements that
completion of services herein specified within the Agreement term is significantly
endangered, and in either of these two instances does not cure such failure within a period
often (10) days (or such longer period of time as may be authorized by H-GAC in writing)
after receiving written notice by certified mail of default from H-GAC.

ARTICLE 16: SEVERABILITY

H-GAC and Contractor agree that should any provision of this Agreement be determined to be invalid
or unenforceable, such determination shall not affect any other term of this Agreement, which shall
continue in full force and effect.

ARTICLE 17: FORCE MAJEURE

To the extent that either party to this Agreement shall be wholly or partially prevented from the
performance of any obligation or duty placed on such party by reason of or through strikes, stoppage of
labor, riot, fire, flood, acts of war, insurrection, accident, order of any court, act of God, or specific cause
reasonably beyond the party's control and not attributable to its neglect or nonfeasance, in such event,
the time for the performance of such obligation or duty shall be suspended until such disability to
perform is removed. Determination of force majeure shall rest solely with H-GAC.

ARTICLE 18: CONFLICT OF INTEREST

No officer, member or employee of the Contractor or subcontractor, no member of the governing body of
the Contractor, and no other public officials of the Contractor who exercise any functions or
responsibilities in the review or Contractor approval of this Agreement, shall participate in any
decision relating to this Agreement which affects his or her personal interest, or shall have any
personal or pecuniary interest, direct or indirect, in this Agreement.

ARTICLE 19: FEDERAL COMPLIANCE

Contractor agrees to comply with all federal statutes relating to nondiscrimination, labor standards,
and environmental compliance. Additionally, for work to be performed under the Agreement or
subcontract thereof, including procurement of materials or leases of equipment, Contractor shall notify
each potential subcontractor or supplier of the Contractor's federal compliance obligations. These may
include, but are not limited to: (a) Title VI of the Civil Rights Act of 1964 (P.L. 88-352) which prohibits
discrimination on the basis of race, color or national origin; (b) Title IX of the Education Amendments
of 1972, as amended (20 U.S.C. §§ 1681-1683, and 1685-1686), which prohibits discrimination on the
basis of sex; (¢) the Fair Labor Standards Act of 1938 (29 USC 676 et. seq.), (d) Section 504 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. § 794), which prohibits discrimination on the basis of
handicaps and the Americans with Disabilities Act of 1990; (e) the Age Discrimination in Employment
Act of 1967 (29 USC 621 et. seq.) and the Age Discrimination Act of 1974, as amended (42 U.S.C. §§
6101-6107), which prohibits discrimination on the basis of age; (f) the Drug Abuse Office and
Treatment Act of 1972 (P.L. 92-255), as amended, relating to nondiscrimination on the basis of drug
abuse; (g) the Comprehensive Alcohol Abuse and Alcoholism Prevention, Treatment and Rehabilitation
Act of 1970 (P.L. 91-616), as amended, relating to the nondiscrimination on the basis of alcohol abuse or
alcoholism; (h) §§ 523 and 527 of the Public Health Service Act of 1912 (42 U.S.C. 290 dd-3 and 290 ee-
3), as amended, relating to confidentiality of alcohol and drug abuse patient records; (i) Title VIII of the
Civil Rights Act of 1968 (42 U.S.C. § 3601 et seq.), as amended, relating to nondiscrimination in the
sale, rental or financing of housing; (j) any other nondiscrimination provisions in any specific statute(s)
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applicable to any Federal funding for this Agreement; (k) the requirements of any other
nondiscrimination statute(s) which may apply to this Agreement; (1) applicable provisions of the Clean
Air Act (42 U.S.C. §7401 et seq.), the Federal Water Pollution Control Act, as amended (33 U.S.C.
§1251 et seq.), Section 508 of the Clean Water Act (33 U.S.C. 1368), Executive Order 11738, and the
Environmental Protection Agency regulations at 40 CPR Part 15; (m) applicable provisions of the
Davis- Bacon Act (40 U.S.C. 276a - 276a-7), the Copeland Act (40 U.S.C. 276c¢), and the Contract Work
Hours and Safety Standards Act (40 U.S.C. 327-332), as set forth in Department of Labor Regulations
at 20 CPR 5.5a; (n) the mandatory standards and policies relating to energy efficiency which are
contained in the state energy conservation plan issued in compliance with the Energy Policy and
Conservation Act (P.L. 94-163).

ARTICLE 20: CRIMINAL PROVISIONS AND SANCTIONS

The Contractor agrees to perform the Agreement in conformance with safeguards against fraud and
abuse as set forth by the H-GAC, the State of Texas, and the acts and regulations of any related state
or federal agency. The Contractor agrees to promptly notify H-GAC of any actual or suspected fraud,
abuse, or other criminal activity through the filing of a written report within twenty-four (24) hours of
knowledge thereof. Contractor shall notify H-GAC of any accident or incident requiring medical
attention arising from its activities under this Agreement within twenty-four (24) hours of such
occurrence. Theft or willful damage to property on loan to the Contractor from H-GAC, if any, shall be
reported to local law enforcement agencies and H-GAC within two (2) hours of discovery of any such
act.

The Contractor further agrees to cooperate fully with H-GAC, local law enforcement agencies, the State
of Texas, the Federal Bureau of Investigation and any other duly authorized investigative unit, in
carrying out a full investigation of all such incidents.

The Contractor shall notify H-GAC of the threat of lawsuit or of any actual suit filed against the
Contractor pertaining to this Agreement or which would adversely affect the Contractor’s ability to
perform services under this Agreement.

ARTICLE 21: INDEMNIFICATION AND RECOVERY

H-GAC’s liability under this Agreement, whether for breach of contract, warranty, negligence, strict
liability, in tort or otherwise, is limited to its order processing charge. In no event will H-GAC be liable
for any loss of use, loss of time, inconvenience, commercial loss, lost profits or savings or other
incidental, special or consequential damages to the full extent such use may be disclaimed by law.
Contractor agrees, to the extent permitted by law, to defend and hold harmless H-GAC, its board
members, officers, agents, officials, employees and indemnities from any and all claims, costs, expenses
(including reasonable attorney fees), actions, causes of action, judgements, and liens arising as a result
of Contractor’s negligent act or omission under this Agreement. Contractor shall notifiy H-GAC of the
threat of lawsuit or of any actual suit filed against Contractor relating to this Agreement.

ARTICLE 22: LIMITATION OF CONTRACTOR’S LIABILITY

Except as specified in any separate writing between the Contractor and an END USER, Contractor’s
total liability under this Agreement, whether for breach of contract, warranty, negligence, strict
liability, in tort or otherwise, but excluding its obligation to indemnify H-GAC, is limited to the price of
the particular products/services sold hereunder, and Contractor agrees either to refund the purchase
price or to repair or replace product(s) that are not as warranted. In no event will Contractor be liable
for any loss of use, loss of time, inconvenience, commercial loss, loss of profits or savings or other
incidental, special or consequential damages to the full extent such use may be disclaimed by law.
Contractor understands and agrees that it shall be liable to repay and shall repay upon demand to
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END USER any amounts determined by H-GAC, its independent auditors, or any agency of State or
Federal government to have been paid in violation of the terms of this Agreement.

ARTICLE 23: TITLES NOT RESTRICTIVE
The titles assigned to the various Articles of this Agreement are for convenience only. Titles shall not
be considered restrictive of the subject matter of any Article, or part of this Agreement.

ARTICLE 24: JOINT WORK PRODUCT

This Agreement is the joint work product of H-GAC and the Contractor. This Agreement has been
negotiated by H-GAC and the Contractor and their respective counsel and shall be fairly interpreted in
accordance with its terms and, in the event of any ambiguities, no inferences shall be drawn against
any party.

ARTICLE 25: DISPUTES

All disputes concerning questions of fact or of law arising under this Agreement, which are not
addressed within the Whole Agreement as defined pursuant to Article 4 hereof, shall be decided by the
Executive Director of H-GAC or his designee, who shall reduce his decision to writing and provide
notice thereof to the Contractor. The decision of the Executive Director or his designee shall be final
and conclusive unless, within thirty (30) days from the date of receipt of such notice, the Contractor
requests a rehearing from the Executive Director of H-GAC. In connection with any rehearing under
this Article, the Contractor shall be afforded an opportunity to be heard and offer evidence in support of
its position. The decision of the Executive Director after any such rehearing shall be final and
conclusive. The Contractor may, if it elects to do so, appeal the final and conclusive decision of the
Executive Director to a court of competent jurisdiction. Pending final decision of a dispute hereunder,
the Contractor shall proceed diligently with the performance of the Agreement and in accordance with
H- GAC's final decision.

ARTICLE 26: CHOICE OF LAW: VENUE

This Agreement shall be governed by the laws of the State of Texas. Venue and jurisdiction of any suit
or cause of action arising under or in connection with the Agreement shall lie exclusively in Harris
County, Texas. Disputes between END USER and Contractor are to be resolved in accordance with the
law and venue rules of the state of purchase. Contractor shall immediately notify H-GAC of such
disputes.

ARTICLE 27: ORDER OF PRIORITY
In the case of any conflict between or within this Agreement, the following order of priority shall be
utilized: 1) General Provisions, 2) Special Provisions, 3) Scope of Work, and, 4) Other Attachments.
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SIGNATURES:
H-GAC and the Contractor have read, agreed, and executed the whole Agreement as of the date first
written above, as accepted by:

Vortex Companies, LLC
H-GAC DocuSigned by:

Signature /Wé’ Bancicv7 R
B7EFA48F41231484... Signatur

82EC270D5D61423...

Name Nicholas Banchetti

Name  Chuck Wemple
Title Ccoo

Title Executive Director
Date 6/25/2018

Date 6/15/2018
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HGACBuy
Attachment A
Vortex Companies, LLC
Trenchless Pipeline Rebabilitation Services
Contract No.: TP07-18
ftem
# Unit Pay Item Descrition Price
A. Clean/TV and Evaluation for Gravity Pipelines
Al LF Sewer Main Television Inspection (8" through 15" Diameter} 4.00]
A2 LF Sewer Main Television Inspection (18" through 24" Diameter) 6.00
A3 LF Sewer Main Television Inspection (27" through 36" Diameter) 8.00|
A4 LF Sewer Main Television Inspection (42" through 48" Diameter) 12.00]
AS LF Sewer Main Television Inspection (54" through 60" Diameter} 14.00]
A LF Sewer Main Television Inspection (66" through 72" Diameter) 22.00]
A7 LF Sewer Main Television inspection (78" through 90" Diameter) 35.00)
A8 LF Sewer Main Television Insepction (96" through 108" Diameter) 40.00]
A9 LF Sewer Main Cleaning - Normal (8" through 15" Diameter) 4.00)
A10 LF Sewer Main Cleaning - Normal (18" through 24" Diameter) 6.00)
A1l LF Sewer Main Cleaning - Normal (27" through 36" Diameter) 8.00
A12 LF Sewer Main Cleaning - Normal (42" through 48" Diameter) 12.00]
A13 LF Sewer Main Cleaning - Normal (54" through 60" Diameter) 14.00|
Al4 LF Sewer Main Cleaning - Normal (66" through 72" Diameter) 22.00)
Al5 LF Sewer Main Cleaning - Normal (78" through 90" Diameter) 35.00!
Al6 LF Sewer Main Cleaning - Normal (96" through 108" Diameter) 40.00
A17 LF Sewer Main Cleaning - Mechanical (8" through 15" Diameter) 6.00
Al8 LF Sewer Main Cleaning - Mechanical (18" through 24" Diameter) 8.00
A19 LF Sewer Main Cleaning - Mechanical (27" through 36" Diameter) 25.00]
A20 LF Sewer Main Cleaning - Mechanical (42" through 48" Diameter) 35.00)
A21 LF Sewer Main Cleaning - Mechanical (54" through 60" Diameter) 38.00)
A22 LF Sewer Main Cleaning - Mechanical (66" through 72" Diameter) 55.00)
A23 LF Sewer Main Cleaning - Mechanical (78" through 90" Diameter) 80.00)
A24 LF Sewer Main Cleaning - Mechanical (96" through 108" Diameter) 110.00
A25 LF 6" Clean and TV storm sewer 5.52
A26 LF 8" Clean and TV storm sewer 5.52
A27 LF 10" Clean and TV storm sewer 6.90)
A28 LF 12" Clean and TV storm sewer 6.90!
A29 LF 15" Clean and TV storm sewer 9.66)
A30 LF 18" Clean and TV storm sewer 13.80
A31 LF 21" Clean and TV storm sewer 16.56)
A32 LF 24" Clean and TV storm sewer 19.32)
A33 LF 27" Clean and TV storm sewer 20.70]
A34 LF 30" Clean and TV storm sewer 27.60]
A35 LF 33" Clean and TV storm sewer 34.50
A36 LF 36" Clean and TV storm sewer 41.40)
A37 LF 42" Clean and TV storm sewer 55.20)
A38 LF 48" Clean and TV storm sewer 69.00)
A39 LF 54" Clean and TV storm sewer 82.80
A40 LF 60" Clean and TV storm sewer 100.00]
A41 LF 66" Clean and TV storm sewer 115.00,
A42 LF 72" Clean and TV storm sewer 130.00
A43 LF 78" Clean and TV storm sewer 145.00
A4 LF 84" Clean and TV storm sewer 160.00
Ad5 LF 90" Clean and TV storm sewer 175.00]
Ad6 LF 96" Clean and TV storm sewer 190.00)
A47 LF 102" Clean and TV storm sewer 205.00)
A48 LF 108" Clean and TV storm sewer 220.00)
A49 LF 114" Clean and TV storm sewer 235.00
A50 LF Greater than 114" Clean and TV storm sewer 250.00
A51 LF 6" - 12" Post TV Inspection After Rehabilitation 5.00)
A52 LF 14" - 20" Post TV Inspection After Rehabilitation S.00]
A53 LF 21" - 36" Post TV Inspection After Rehabilitation 9.00
A54 LF 37"- 42" Post TV Inspection After Rehabilitation 12.00]
A55 LF 43"- 48" Post TV Inspection After Rehabilitation 22.00)
AS6 LF 49"- 54" Post TV Inspection After Rehabilitation 32.00]
AS7 LF 55"- 60" Post TV Inspection After Rehabilitation 42.00
AS8 LF 61"- 72" Post TV Inspection After Rehabilitation 52.00|
A59 LF 73" or Larger Post TV Inspection After Rehabilitation 62.00
A0 EA Heavy Lift Station Cleaning {Remove all Debris to Bottom of LS - 4 hr minimum) 4312.00
A61 HR Major Lift Station Cleaning - Additional Hours 1078.00)
A62 EA Minor Lift Station Cleaning (Skimming Top of LS - 4 hr minimum) 1150.00)
A63 HR Minor Lift Station Cleaning - Additional Hours 287.50)
A64 HR Vactor Truck Services 500.00]
A65 YD Waste Water Treatment Plant Debris Removal/Sludge Hauling {(Small) 90.00)
A66 YD Waste Water Treatment Plant Debris Removal/Sludge Hauling (Large) 350.00]
A67 EA Re-setup for TV Due to Point Repairs or Obstructions 300.00]
A68 LF Mechanical Root removal 8.00)
AB9 LF Grease removal 3.22
A70 EA Other Remote Obstruction removal (max. S if) 690.00)
A71 LF Smoke Testing 1.84)
A72 EA Manhole/Cleanout & Sewer Line Visual Inspection 184.00
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A73 EA GPS Survey of Manholes & Cleanouts 400.00
A74 EA Heavy Debris Removal - MAN ENTRY 250.00
A7S EA Heavy Debris Removal - LARGE DIAMETER MAN ENTRY 500.00]
A76 LF Heavy Debris Removal - REMOTE ENTRY 1000.00]
A77 EA Dyed Water Flooding/Leak Quantification & Evaluation 322.00)
I8. Centrifugally Cast Pipe Rehabilitation for Sewer Lines
B1 LF 36" STORM PIPE - QLS REHABILITATION - 1.” Thickness 405.00
B2 LF 42" STORM PIPE - QLS REHABILITATION - 1." Thickness 430.00
B3 LF 48" STORM PIPE - QLS REHABILITATION - 1." Thickness 460.00
84 LF 54" STORM PIPE - QLS REHABILITATION - 1.5" Thickness 645.00)
85 LF 60” STORM PIPE - QLS CAST REHABILITATION - 1.5" Thickness 678.00|
B6 LF 66” STORM PIPE - QLS REHABILITATION - 1.5" Thickness 715.00]
B7 LF 72” STORM PIPE - QLS REHABILITATION - 1.5" Thickness 850.00
B8 LF 78” STORM PIPE - QLS REHABILITATION - 1.5" Thickness 925.00
B9 LF 84” STORM PIPE - QLS REHABILITATION - 1.5" Thickness 1075.00]
B10 LF 90” STORM PIPE - QLS REHABILITATION - 1.5" Thickness 1200.00]
B11 LF 96" STORM PIPE - QLS REHABILITATION - 1.5" Thickness 1500.00]
B12 LF 102" STORM PIPE - QLS REHABILITATION - 1.5" Thickness 1800.00]
B13 LF 108" STORM PIPE - QLS REHABILITATION - 1.5" Thickness 2300.00]
B14 LF Greater than 108" STORM PIPE - QLS REHABILITATION - 1.5" Thickness 2700.00
B1i5 SF NON ROUND SEWER PIPE 55.00
B16 LF 36" SANITARY PIPE - QLS REHABILITATION - 1.” Thickness 405.00
B17 LF 42" SANITARY PIPE - QLS REHABILITATION - 1." Thickness 430.00
B18 LF 48" SANITARY PIPE - QLS REHABILITATION - 1" Thickness 460.00
B19 LF 54" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 645.00)
B20 LF 60" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 678.00]
B21 LF 66” SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 715.00|
B22 LF 72" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 850.00
B23 LF 78" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 925.00]
824 LF 84" SANITARY PIPE - QLS CAST REHABILITATION - 1.5" Thickness 1075.00;
B25 LF 90” SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 1200.00]
B26 LF 96" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 1500.00]
B27 LF 102" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 1800.00]
B28 LF 108" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 2300.00]
B29 LF Greater than 108" SANITARY PIPE - QLS REHABILITATION - 1.5" Thickness 2700.00
B30 SF EACH ADDITIONAL .5" Thickness 15.00
831 SF(of WWF) |REINFORCEMENT WITH WELDED WIRE FABRIC- 4X4W4 15.00
832 LF(of Rebar) |REINFORCEMENT WITH REBAR- #3 10.00
B33 LF{of Rebar) [REINFORCEMENT WITH REBAR- #4 20.00
B34 LF(of Rebar) |REINFORCEMENT WITH REBAR- #8 40.00]
B35 GALLON INFILTRATION CONTROL- CHEMICAL GROUT 100.00
B36 PAIL INFILTRATION CONTROL- QUAD-PLUG 50.00
B37 CF REBUILD INVERT 75.00
B3g LF JOINT PREPARATION 20.00|
B39 SF ANTIMICROBIAL APPLICATION 5.00]
840 CY CHANNEL EXCAVATION 50.00
841 CcY DEBRIS REMOVAL 65.00]
B42 AC CLEARING AND GRUBBING 4500.00
843 EACH TREE REMOVAL (6” - 12") 1500.00]
B44 EACH TREE REMOVAL (13" — 23") 3000.00]
B45 EACH TREE REMOVAL ( > 24"} 5000.00]
B46 EACH REWORK CATCHBASIN COVER TO ACCEPT NEW MANHOLE COVERS 1200.00]
B47 EACH SERVICE LATERAL REINSTATEMENT - MAN ENTRY 250.00)
C. Cured-In-Place Pipe {CIPP) Rehabilitation for Sewer Lines
C1 LF 6" x 4.5mm STEAM / WATER CURE 36.80
C2 LF 8" x 6.0mm STEAM WATER CURE 34.96
C3 LF 10" x 6.0mm STEAM /WATER CURE 38.64
ca LF 12" x 6.0mm STEAM /WATER CURE 53.36,
c5 LF 15" x 7.5mm STEAM /WATER CURE 64.40
6 LF 18" x 9.0mm STEAM/WATER CURE 78.20]
c7 LF 21" x 9.0mm STEAM/WATER CURE 105.80
8 LF 24" x 10.5mm STEAM/WATER CURE 128.80
€9 LF 27" x10.5mm STEAM /WATER CURE 147.20
€10 LF 30" x 12.0mm STEAM /WATER CURE 174.80)
C11 LF 33" x 12.0mm STEAM /WATER CURE 207.00|
C12 LF 36" x 12.0mm STEAM /WATER CURE 230.00|
C13 LF 42" x 13.5mm STEAM/WATER CURE 257.60,
C14 LF 48" x 15.0mm STEAM /WATER CURE 432.40
€15 LF 54" x 18.0mm STEAM/WATER CURE 552.00
C16 LF 60" x 22.5mm STEAM /WATER CURE 650.00
c17 LF 6" & 8" Additional 1.5mm 0.92
c18 LF 10" & 12" Additional 1.5mm 4.60
c19 LF 15" & 18" Additional 1.5mm 13.80
C20 LF 21" & 24" Additional 1.5mm 23.00]
€21 LF 27" Additional 1.5mm 27.60
22 LF 30" Additional 1.5mm 32.20
€23 EA 33" Additional 1.5mm 36.80
C24 EA 36" Additional 1.5mm 41.40
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C25 EA 42" Additional 1.5mm 46.00
C26 EA 48" Additional 1.5mm 55.20
c27 EA 54" Additional 1.5mm 64.40
C28 EA 60" Additional 1.5mm 75.00!
C29 EA Internal reconnects on Cured-in-place pipe 276.00]
C30 LF 6" & 8" Additional .7mm 4.00
C31 LF 10" & 12" Additional .7mm 7.00|
c32 LF 15" Additional .7mm 9.00
€33 LF 18" Additional .7mm 10.00!
C34 LF 21" Additional .7mm 12.00/
€35 LF 24" Additional .7mm 14.00
C36 LF 27" Additional .7mm 15.00
C37 LF 30" Additional .7mm 17.00
C38 LF 33" Additional .7mm 18.00
€39 LF 36" Additional .7mm 20.00
c40 LF 42" Additional .7mm 29.00)
c41 LF 48" Additional .7mm 42.00
c42 LF 6"-12" CIPP Set-up Charge 7.00)
ca3 LF 15"-18" CIPP Set-up Charge 12.00]
c44 LF 21"-24" CIPP Set-up Charge 18.00)
ca5 LF 27"-36" CIPP Set-up Charge 24.00
C46 LF 42"-48" CIPP Set-up Charge 24.00
c47 LF 6" - 12" CIPP Additional Charge Per install Length (>200') 36.00
C48 LF 15" - 18" CIPP Additional Charge Per Install Length (>200') 42.00
ca9 LF 21" - 24" CIPP Additional Charge Per Install Length (>200') 42.00
€50 LF 27" - 36" CIPP Additional Charge Per Install Length {>200") 48.00
C51 LF 42" - 48" CIPP Additional Charge Per Install Length {>200') 54.00
C52 LF 6" to 12" Backyard Easement Additional Set-up Per Install Length 5.00;
€53 LF 15" to 24" Backyard Easement Additional Set-up Per Install Length 10.00
cs4 LF 27" to 48" Backyard Easement Additional Set-up Per Install Length 15.00]
CS5 EA 4" Wye Top Hat PipePatch Lateral Kit INSTALLED 3000.00
C56 EA 5" Wye Top Hat PipePatch Lateral Kit INSTALLED 3000.00
Cs57 EA 6" Wye Top Hat PipePatch Lateral Kit INSTALLED 3000.00
cs8 EA 4" Tee Top Hat PipePatch Lateral Kit INSTALLED 3000.00
cs9 EA 5" Tee Top Hat PipePatch Lateral Kit INSTALLED 3000.00
C60 EA 6" Tee Top Hat PipePatch Lateral Kit INSTALLED 3000.00
c61 LF 4"-6" Installation and cure of lateral liner from surface clean out to main 5980.00
c62 EA 4"-6" Set-up for installations of <20 each total 4600.00
C63 EA 4"-6" Set-up for installations of 20-50 each total 3220.00
c64 EA 4"-6" Set-up for installations of 51-150 each total 1840.00
C65 EA 6" - 12" CIPP Setup Charge (< 300 LF) 1000.00
66 EA 15" - 21" CIPP Setup Charge (< 300 LF) 1500.00
C67 EA 24" - 36" CIPP Setup Charge (< 300 LF) 2000.00
c68 EA 36" or Larger CIPP Setup Charge (< 300 LF) 4000.00
€69 EA Backyard Easement Setup (6" - 10") 2500.00
c70 EA Backyard Easement Setup (12" - 18") 3500.00
c71 SY Timber Matting for Large Diameter Setup 75.00]
D. Pipe Bursting Rehabilitation for Sewer Lines
D1 LF Burst existing 6" to 6" IPS SDR 19 { 0'- 8' deep) 55.00
D2 LF Burst existing 6" to 6" IPS SDR 19 { 8'- 12' deep) 61.00]
D3 LF Burst existing 6" to 6" IPS SDR 19 { 12'- 16’ deep) 66.00]
D4 LF Burst existing 6" or 8" to 8" IPS SDR 19 ( 0"- 8' deep) 63.00]
D5 LF Burst existing 6” or 8" to 8" IPS SDR 19 ( 8'- 12' deep) 66.00]
D6 LF Burst existing 6" or 8" to 8" IPS SDR 19 (12'- 16' deep) 70.00
b7 LF Burst existing 8" or 10" to 10" IPS SDR 19 ( 0'- 8' deep) 72.00]
D8 LF Burst existing 8" or 10" to 10" IPS SDR 19 ( 8'- 12' deep) 78.00]
D9 LF Burst existing 8" or 10" to 10" (PS SDR 19 ( 12'- 16' deep) 83.00]
D10 LF Burst existing 10" or 12" to 12" IPS SDR 19 ( 0'- 8' deep ) 81.00
D11 LF Burst existing 10" or 12" to 12" IPS SDR 19 ( 8'- 12" deep) 85.00
D12 LF Burst existing 10" or 12" to 12" IPS SDR 19 ( 12'- 16' deep ) 90.00
D13 LF Burst existing 12" or 15" to 16" IPS SOR 19 { 0'- 8' deep) 130.00|
D14 LF Burst existing 12" or 15" to 16" IPS SOR 19 ( 8'- 12' deep) 142.00)
D15 LF Burst existing 12" or 15" to 16" IPS SDR 19 { 12*- 16' deep) 165.00
D16 LF Burst existing 15" or 18" to 18" IPS SDR 19 ( 0'- 8' deep ) 160.00)
D17 LF Burst existing 15" or 18" to 18" IPS SDR 19 ( 8'- 12" deep) 188.00]
D18 LF Burst existing 15" or 18" to 18" IPS SDR 19 ( 12'- 16' deep) 200.00)
D19 LF Burst existing 18" or 21" to 22" IPS SDR 19 { 0'- 8' deep) 190.00)
020 LF Burst existing 18" or 21" to 22" IPS SOR 19 { 8'- 12' deep) 224.00)
D21 LF Burst existing 18" or 21" to 22" IPS SDR 19 ( 12'- 16' deep ) 255.00)
022 LF Burst existing 21" or 24" to 24" IPS SDR 19 ( 0'- 8' deep) 240.00)
D23 LF Burst existing 21" or 24" to 24" IPS SDR 19 ( 8'- 12' deep) 270.00)
D24 LF Burst existing 21" or 24" to 24" 1PS SDR 19 ( 12'- 16' deep) 300.00)
D25 LF Burst existing 24" or 27" to 28" I1PS SDR 19 ( 0'- 8' deep) 285.00)
D26 LF Burst existing 24" or 27" to 28" IPS SDR 19 { 8'- 12' deep) 300.00)
D27 LF Burst existing 24" or 27" to 28" IPS SDR 19 ( 12'- 16' deep) 334.00]
D28 LF Burst existing 27" or 30" to 30" IPS SDR 19 ( 0'- 8' deep) 305.00
D29 LF Burst existing 27" or 30" to 30" IPS SDR 19 ( 8'- 12' deep) 340.00
D30 LF Burst existing 27" or 30" to 30" IPS SDR 19 ( 12'- 16' deep) 375.00]
D31 EA 8" - 12" Pipeburst Setup Charge (< 300 LF) 3500.00]
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D32 EA 16" - 22" Pipeburst Setup Charge (< 300 LF) 4000.00
D33 EA 24" or Larger Pipeburst Setup Charge (< 300 LF) 6500.00,
|E. Pipe Bursting Rehabilitation for Water Lines
E1 LF install 2" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench 65.00
E2 LF Install 4" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench 80.00
E3 LF Install 6" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench 95.00]
E4 LF Install 8" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench 115.00]
E5 LF Install 10" Fusible PVC or HDPE pre-chlorinated water line, SOR 11, in trench 135.00)
E6 LF Install 12" Fusible PVC or HDPE pre-chlorinated water line, SDR 11, in trench 165.00
E7 EA 6" Flow Stop 6500.00)
€8 EA 8" Flow Stop 7200.00)
£9 EA 10" Flow Stop 8800.00
E10 EA 12" Flow Stop 10500.00)
E11 EA 3/4" Service Tap, Install on 4"-8" Waterline 1000.00)
E12 EA 1" Service Tap, Install on 4"-8" Waterline 1200.00!
E13 EA 1.5" Service Tap, Install on 4"-8" Waterline 1450.00]
E14 EA 2" Service Tap, Install on 4"-8" Waterline 2000.00
E15 EA 3/4" Service Tap, Install on 10"-12" Waterline 1000.00]
E16 EA 1" Service Tap, Install on 10"-12" Waterline 1200.00|
E17 EA 1.5" Service Tap, Install on 10"-12" Waterline 1450.00]
E18 EA 2" Service Tap, Install on 10"-12" Waterline 2000.00]
€19 EA Install 4"-8" tee, to any size 3600.00)
£20 EA Install 10"-12" tee, to any size 4800.00
E21 EA Install 4"-8" mechanical joint wet connection, to any size 2750.00]
E22 EA Install 10"-12" wet connection, to any size 6000.00]
E23 LF Auger and encase 4"-8", all depths, complete in place {to include pipe in casing) 305.00]
E24 LF Auger and encase 10"-12", all depths, complete in place {to include pipe in casing) 595.00!
E25 CY Annual and void space grouting 200.00;
E26 EA instalt 1" Corporation Stop with Valve Box 400.00
E27 EA Install 2" Corporation Stop with Valve Box 700.00;
E28 £A Install 4" gate valve & box 600.00
€29 EA Install 6" gate valve & box 800.00
€30 EA Install 8" gate valve & box 1200.00
€31 EA Install 12" gate valve & box 2200.00)
£32 EA Install 8"x2" service saddle 900.00
£33 EA Install 12"x1" service saddle 1200.00]
E34 EA Install 12"x2" service saddle 1300.00]
E35 EA Connect new 1" water line w/existing 1" water line 400.00
E36 EA Connect new 2" water line w/existing 2" water line 500.00)
E37 EA Connect new 4" water line w/existing 4" water line 600.00!
E38 EA Connect new 6" water line w/existing 6" water line 700.00
E39 EA Connect new 8" water line w/existing 8" water line 800.00
E40 €A Connect new 12" water line w/existing 12" water line 1000.00]
E41 £A Install 3/4 inch service connections 525.00)
E42 EA Remove and dispose of existing fire hydrant 500.00)
€43 EA Salvage existing fire hydrant and re-install in new location 3200.00)
E44 TON Repair pavement with cold mix asphalt 150.00
E45 EA Furnish and install 8" x 6" ductile iron fire hydrant tee 535.00
E46 EA Furnish and install 6" ductile iron pipe fire hydrant lead piping 625.00]
E47 EA Furnish and install 8" x 6" fire hydrant or approved equal, including lead & FH valve 4500.00]
|F. Slip-lining With HDPE or FRP Rehabilitation
F1 LF 6" HDPE |PS SDR 21 ( 0'- 8' deep) 46.00]
F2 LF 6" HDPE 1PS SDR 21 ( 8'- 12 deeg) 50.60|
F3 LF 6" HDPE IPS SDR 21 ( 12'- 16' deep) 55.20]
F4 LF 8" HOPE IPS SDR 21 ( 0'- 8' deep) 46.00
F5 LF 8" HDPE IPS SDR 21 ( 8- 12' deep) 50.60
F6 LF 8" HDPE IPS SDR 21 ( 12'- 16’ deep) 55.20]
£7 LF 10" HDPE IPS SDR 21 { 0'- 8' deep) 50.60)
F8 LF 10" HDPE IPS SDR 21 { 8'- 12' deep) 55.20)
F9 LF 10" HDPE IPS SDR 21 ( 12'- 16' deep) 59.80)
F10 LF 12" HDPE IPS SDR 21 ( 0'- 8' deep ) 59.80)
F11 LF 12" HDPE IPS SDR 21 ( 8'- 12’ deep) 64.40!
F12 LF 12" HDPE IPS SDR 21 ( 12'- 16' deep ) 69.00]
F13 LF 16" HDPE IPS SDR 21 ( 0'- 8' deep) 69.00]
F14 LF 16" HDPE IPS SDR 21 ( 8'- 12'd£gp) 78.20
F15 LF 16" HOPE IPS SDR 21 { 12'- 16' deep) 92.00)
F16 LF 18" HDPE IPS SDR 21 ( 0'- 8' deep) 82.80)
F17 LF 18" HDPE IPS SDR 21 ( 8- 12' deep) 92.00
F18 LF 18" HDPE IPS SDR 21 { 12'- 16' deep) 110.40
F19 LF 20" HDPE IPS SDR 21 ( 0'- 8' deep) 110.40
£20 LF 20" HDPE IPS SDR 21 ( 8- 12 dggp) 119.60]
F21 LF 20" HDPE IPS SDR 21 ( 12'- 16' deep) 133.40]
F22 LF 24" HDPE IPS SDR 21 ( 0'- 8' deep) 128.80
F23 LF 24" HDPE IPS SDR 21 ( 8'- 12’ deep) 138.00
F24 LF 24" HDPE IPS SDR 21 { 12'- 16' deep) 151.80
F25 LF 27" Installation of FRP or SRPCP segments (20 If std. Segments) 253.00)
F26 LF 30" Installation of FRP or SRPCP segments (20 If std. Segments) 276.00)
F27 LF 36" Installation of FRP or SRPCP segments (20 If std. Segments) 322.00)
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F28 LF 42" Installation of FRP or SRPCP seg s {20 If std. Segments) 368.00)
F29 LF 48" Installation of FRP or SRPCP segments (20 If std. Segments) 506.00)
£30 LF 54" Installation of FRP or SRPCP segments (20 If std. Segments) 552.00)
F31 LF 60" Installation of FRP or SRPCP segments (20 If std. Seg ) 736.00)
F32 LF 72" installation of FRP or SRPCP segments (20 If std. Segments) 920.00
F33 LF 27" Installation of FRP or SRPCP segments <10lf joints 303.60)
F34 LF 30" Installation of FRP or SRPCP segments <10if joints 331.20
F35 LF 36" Installation of FRP or SRPCP segments <10If joints 386.40)
F36 LF 42" Installation of FRP or SRPCP segments <10lf joints 441.60
F37 LF 48" Installation of FRP or SRPCP segments <10If joints 607.20)
F38 LF 54" installation of FRP or SRPCP segments <10if joints 662.40
F39 LF 60" Installation of FRP or SRPCP segments <10lf joints 883.20,
Fa0 LF 72" Installation of FRP or SRPCP segments <10If joints 1104.00|
Fa1 LS 27" Set-up for contiguous installations < 150 If 920.00
F42 LS 30" Set-up for contiguous installations < 150 If 1840.00]
Fa3 LS 36" Set-up for contiguous installations < 150 If 1840.00]
F44 LS 42" Set-up for contiguous installations < 150 If 1840.00)
F45 LS 48" Set-up for contiguous installations < 150 If 1840.00)
F46 LS 54" Set-up for contiguous installations < 150 If 1840.00;
F47 LS 60" Set-up for contiguous installations < 150 If 1840.00;
F48 LS 72" Set-up for contiguous installations < 150 If 1840.00)
F49 CUFT All Sizes Annular space grouting cement slurry base 60.00)
F50 LS All Sizes Set-up for annular space grouting <100 cubic feet $000.00|
F51 LB High Density Urethane for grouting, slab lifting, void filling, pipe sealing etc.(500Ib.min) 92.00
G. Manhole and Structure Rehabilitation

G1 Gl Structure {(Manhole) Rehabilitation and Corrosion Protection and Additional Associated Items.

G2 VF Manhole Rehabilitation (Standard 4-ft Diameter) - 1-inch Portland-based cementitious liner 150.00
G3 VF Manhole Rehabilitation (Standard 5-ft Diameter) - 1-inch Portland-based cementitious liner 160.00)
G4 VF Manhole Rehabilitation (Standard 6-ft Diameter) - 1-inch Portland-based cementitious liner 170.00)
G5 VF Manhole Rehabilitation (Standard 4-ft Diameter) - 1-inch Calcium Aluminate-based cementitious liner 200.00|
G6 VF Manhole Rehabilitation (Standard 5-ft Diameter) - 1-inch Calcium Aluminate-based cementitious liner 230.00]
G7 VF Manhole Rehabilitation (Standard 6-ft Diameter) - 1-inch Calcium Aluminate-based cementitious liner 260.00
G8 VF Manhole Rehabilitation {Standard 4-ft Diameter) - 125 mil Epoxy / Polyurea / or approved equal 300.00)
G9 VF Manhole Rehabilitation (Standard 5-ft Diameter] - 125 mil Epoxy / Polyurea / or approved equal 350.00)
G10 VF Manhole Rehabilitation (Standard 6-ft Diameter) - 125 mil Epoxy / Polyurea / or approved equal 400.00
G11 VF Manhole Rehabilitation (Standard 4-ft Diameter) - 1-inch Geopolymer liner 400.00
G12 VF Manhole Rehabilitation (Standard 5-ft Diameter) - 1-inch Geopolymer liner 450.00
G13 VF Manhole Rehabilitation (Standard 6-ft Diameter) - 1-inch Geopolymer liner 500.00)
G14 VF Manhole Rehabilitation (Standard 4-ft Diameter) - Composite System - 1" Cementitious + 125 mils Epoxy / Polyurea 600.00)
G15 VF Manhole Rehabilitation (Standard 5-ft Diameter) - Composite System - 1" Cementitious + 125 mils Epoxy / Polyurea 650.00
G16 VF Manhole Rehabilitation (Standard 6-ft Diameter) - Composite System - 1" Cementitious + 125 mils Epoxy / Polyurea 700.00|
G17 EA Rebuild Bench and Invert 1000.00
G18 SQFT Lift / Pump Station Rehabilitation - 125 mil Epoxy / Polyurea / or approved equal 80.00
G19 SQFT Lift / Pump Station Rehabilitation - Composite System - 1" Cementitious + 125 mils Epoxy / Polyurea 175.00
G20 SQFT Lift / Pump Station Rehabilitation - Composite System - each additional 1/2 inch Cementitious liner 25.00
G21 SQFT Lift / Pump Station Rehabilitation - 1-inch Geopolymer liner 145.00
G22 SQFT Lift / Pump Station Rehabilitation - Geopolymer liner each additional 1/2 inch 40.00)
G23 SQFT WWTP Structure Rehabilitation - 125 mil Epoxy / Polyurea / or approved equal 80.00|
G24 SQFT WWTP Structure Rehabilitation - Composite System - 1" Cementitious + 125 mils Epoxy / Polyurea 175.00
G25 SQFT WWTP Structure Rehabilitation - Composite System - each additional 1/2 inch Cementitious liner 25.00)
G26 SQFT WWTP Structure Rehabilitation - 1-inch Geopolymer liner 145.00
G27 SQFT WWTP Structure Rehabilitation - Geopolymer liner each additional 1/2 inch 40.00
G28 EA Vacuum Test Manhole (12" mainline or smaller) 400.00
G29 EA Holiday Test Manhole {Epoxy Only) 400.00
G30 SQFT Sewer Structure Rehabilitation (Non-circular or manholes greater than 4-ft Diameter) - 1-inch cementitious 35.00,
G31 VF Manhole Rehabilitation - Epoxy/Polyurea/or approved equal - (Standard 4-ft Diameter} 400.00
63 SQFT Sewer Structure Rehabilitation (Non-circular or manholes greater than 4-ft Diameter) - Epoxy/Polyurea/or 80.00

approved equal

G33 VF Manhole Rehabilitation - w/1 inch Geopolymer 400.00
G34 SQFT Sewer Structure Rehabilitation (Non-circular or manholes greater than 4-ft Diameter) - 1-inch Geopolymer 145.00
G35 £A Installation of FRP rehabilitation structures up to 6' depth (Standard 4-ft Diameter) 1800.00)
G36 VF Additional depth for FRP rehabilitation structures (Standard 4-ft Diameter) 400.00
G37 SQFT All Sizes Installation of poured in place structure without forms remaining depth <10 vf 90.00]
G38 SQFT All Sizes Installation of poured in place structure with forms remaining depth <10 vf 90.00)
G39 SQFT All Sizes Installation of poured in place structure without forms remaining depth +10 vf <20 vf 90.00]
G40 SQFT All Sizes Installation of poured in place structure with forms remaining depth +10 vf <20 vf 90.00|
G41 SQFT All Sizes Installation of poured in place structure without forms remaining depth +20 vf <40 vf 90.00]
G42 SQFT All Sizes Installation of poured in place structure with forms remaining depth +20 vf <40 vf 90.00;
GA3 LS All Sizes Set-up for install of poured in place MH structure <100 sq ft 1380.00;
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G44 EA Al Sizes Installation of Manhole Chimney Seal 552.00)
G45 EA New manhole frame and cover-24" 850.00
G46 EA New manhole frame and cover-32" 1500.00|
G47 EA Premium manhole frame and cover (i.e. CertainTeed PAM locking units etc.)-24" 1600.00]
GA48 EA Premium manhole frame and cover { i.e. CertainTeed PAM locking units etc.)-32" 1920.00]
G49 EA Adjust manhole frame and cover up to 1 Ft 950.00
G50 VF Adjust manhole frame and cover over 1 Ft 500.00)
G51 EACH Invert Installation, 4' Dia. 1400.00]
G52 EACH Invert Installation, 5' Dia. 1500.00]
GS3 EACH invert Installation, 6' Dia. 1700.00]
G54 SF Invert Installation, Other Configurations 2500.00;
H. Excavation and Associated Items.

H1 EA 6" - 8" Point repair (0'- 8' deep ) 4830.00

H2 EA 6" - 8" Point repair ( 8- 12' deep) 5520.00)

H3 EA 6" - 8" Point repair ( 12'-16' deep) 10350.00

H4 EA 10" - 12" Point repair { 0'- 8' deep ) 5060.00)

HS €A 10" - 12" Point repair ( 8'- 12' deep) 5750.00)
H6 EA 10" - 12" Point repair { 12'-16' deep) 11500.00]
H7 EA 15" - 18" Point repair ( 0'-8' deep) 6900.00
H8 EA 15" - 18" Point repair ( 8'-12' deep) 8050.00;
Hg EA 15" - 18" Point repair { 12'-16' deep) 13800.00
H10 EA 21" - 24" Point repair { 0'-8' deep) 13800.00
H1l EA 21" - 24" Point repair ( 8'-12' deep) 16100.00
H12 EA 21" - 24" Point repair ( 12'-16' deep) 20700.00)
H13 LF 6" - 8" Point repair extra length over 10 linear feet 89.70)
H14 LF 10" - 12" Point repair extra length over 10 linear feet 89.70)
H15 LF 15" - 18" Point repair extra length over 10 linear feet 138.00)
H16 LF 21" - 24" Point repair extra length over 10 linear feet 207.00
H17 EA Obstruction Removal { 0'- 12' deep ) 3450.00
H18 EA QObstruction Removal { 12'- 15' deep ) 5750.00
H19 EA External reconnect ( 0'- 8' deep) up to 5 linear feet 1265.00]
H20 EA External reconnect ( 8'- 12' deep) up to 5 linear feet 1725.00)
H21 EA External reconnect ( 12'- 16' deep) up to 5 linear feet 4025.00
H22 EA External reconnect ( 16-20' deep) up to 5 linear feet 9775.00
H23 EA External reconnect { over 20' deep) up to 5 finear feet 14375.00
H24 LF Extra length service connection over 5 linear feet 127.00
H25 EA Remove and replace or install cleanout 1840.00|
H26 LF New pipe installation by open cut 6" - 8" { 0'- 8' deep ) 75.00]
H27 LF New pipe installation by open cut 6" - 8" ( 8'- 12' deep) 80.00]
H28 LF New pipe installation by open cut 6" - 8" (12'-16' deep) 105.00
H29 LF New pipe installation by open cut 10" - 12" (0'- 8' deep ) 79.00]
H30 LF New pipe installation by open cut 10" - 12" { 8"- 12’ deep) 86.00;
H31 LF New pipe installation by open cut 10" - 12" ( 12'-16' deep} 115.00
H32 LF New pipe installation by open cut 15" - 18" ( 0'-8' deep) 125.00
H33 LF New pipe installation by open cut 15" - 18" (8'-12' deep) 145.00
H34 LF New pipe installation by open cut 15" - 18" (12'-16' deep) 165.00
H35 LF New pipe installation by open cut 21" - 24" { 0'-8' deep) 145.00
H36 LF New pipe installation by open cut 21" - 24" ( 8'-12' deep} 165.00,
H37 LF New pipe installation by open cut 21" - 24" (12'-16' deep) 185.00!
H38 EA Mobilization for open cut WO under 200' of pipe 2500.00
H39 EA Connection to existing manhole for open cut intallation 2000.00
H40 EA Pipe Seal Fix (8" Diameter)-Stainless Steel with EDPM 3500.00)
H41 EA Pipe Seal Fix {10" Di )-Stainless Steel with EDPM 3640.00)
H42 EA Pipe Seal Fix (12" Diameter)-Stainless Steel with EDPM 3780.00)
H43 EA Pipe Seal Fix (15" Diameter)-Stainless Steel with EDPM 4060.00
Ha4 EA Pipe Seal Fix (18" Diameter)-Stainless Steel with EDPM 4340.00
H45 EA Pipe Seal Fix (21" Diameter)-Stainless Steel with EDPM 4760.00
Ha6 EA Pipe Seal Fix {24" Diameter)-Stainless Steel with EDPM 5320.00)
H47 EA Access Pit (0'-8' deep) 2875.00)
Hag EA Access Pit (8'-12' deep) 4025.00
Hag EA Access Pit (12'-16' deep) 7475.00)
H50 EA Access Pit (16™-20' deep) 9775.00
H51 EA Access Pit (over 20' deep) 15000.00)
H52 EA Potholing for Nearby Utility Location or Obstruction Removal (0'-8' deep) 2300.00|
H53 EA Potholing for Nearby Utility Location or Obstruction Removal (8'-12" deep) 2875.00)
H54 EA Potholing for Nearby Utility Location or Obstruction Removal (12'-16' deep) 4025.00
H55 EA Potholing for Nearby Utility Location or Obstruction Removal (16'-20" deep) 7475.00)
H56 LF Trench safety (0-8' deep) 5.75
H57 LF Trench safety (8-12' deep) 9.00]
H58 LF Trench safety (12-16' deep) 20.00]
H59 LF Trench safety {16-20' deep) 35.00]
H60 LF Trench safety over 20' deep) 100.00|
H61 EA Install New 4' DIA precast manhole 0' - 6’ deep 5980.00)
H62 VF Extra depth 4' DIA precast manhole over 6' deep 633.00]
H63 EA Install New 5' DIA precast manhole 0' - 6' deep 7820.00)
H64 VF Extra depth 5' DIA precast manhole over 6' deep 863.00
HES EA Install New 6' DIA precast manhole 0' - 6' deep 11270.00
HE6 VF Extra depth 6' DIA precast manhole over 6' deep 1214.00]
H67 EA Install New 4' DIA fiberglass manhole O' - 6' deep 6325.00
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Heg VF Extra depth 4' DIA fiberglass manhole over 6' deep 633.00)
H69 EA Install New 5' DIA fibergiass manhole 0’ - 6' deep 8050.00
H70 VF Extra depth 5' DIA fiberglass manhole over 6' deep 914.00
H71 EA Install New 6' DIA fiberglass manhole 0' - 6' deep 13800.00)
H72 VF Extra depth 6' DIA fiberglass manhole over 6' deep 1214.00]
H73 EA Sanitary Sewer Structure, Type B Structure, Up to 6' deep 14375.00
H74 VF Extra Depth Type B Structure, greater than 6' depth 863.00
H75 EA Sanitary Sewer Structure, Type C Structure, Up to 6' deep 14375.00)
H76 VF Extra Depth Type C Structure, greater than 6' depth 863.00
H77 TON Cement stabilized sand 44.00|
H78 TON Granular backfill/Crushed Rock 41.00]
H79 cY Flowable Fill 167.00
H80 EA Dewatering setup (well pointing) maximum 25' deep, includes 20 linear feet setup 8625.00
H81 LF Extra length dewatering over 20 linear feet 100.00
H82 DAY Operation Maintain Well Points by the Day 978.00
He3 CY Extra hand excavation 144.00
1. Horizontal Directional Drilling (HDD)
11 IN/DIA/LF _ |2"-4" Installation of pipe clay ground conditions (pipe cost excluded) 38.79)
12 IN/DIA/LF 2"-4" Installation of pipe loose sand ground conditions {pipe cost excluded) 38.79)
13 IN/DIA/LF _ ]2"-4" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) 45.00)
14 IN/DIA/LF 2"-4" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) 46.88|
1S IN/DIA/LF 2"-4" Installation of pipe ground conditions per 1000 psi increase over 8000 psi 5.63|
16 IN/DIA/LF _ ]6"-8" Installation of pipe clay ground conditions (pipe cost excluded) 43.28|
17 IN/DIA/LF _ |6"-8" Installation of pipe loose sand ground conditions (pipe cost excluded) 43.28)
18 IN/DIA/LF __|6"-8" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) 48.91
19 IN/DIA/LF__|6"-8" Installation of pipe rock ground conditions 3-8000 psi {pipe cost excluded) 59.21)
10 IN/DIA/LF _ |6"-8" Installation of pipe ground conditions per 1000 psi increase over 8000 psi 8.13
111 IN/DIA/LF 10"-12" Installation of pipe clay ground conditions (pipe cost excluded) 46.88)
112 IN/DIA/LF 10"-12" Installation of pipe loose sand ground conditions (pipe cost excluded) 46.85]
113 IN/DIA/LF __ ]10"-12" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded) 50.68]
114 IN/DIA/LF 10"-12" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) 70.31
115 IN/OIA/LF  }10"-12" Installation of pipe ground conditions per 1000 psi increase over 8000 psi 13.75
116 IN/DIA/LF 15"-18" Installation of pipe clay ground conditions (pipe cost excluded 160.71
117 IN/DIA/LF _ ]15"-18" Installation of pipe loose sand ground conditions {pipe cost excluded) 160.71
118 IN/DIA/LF _ |15"-18" Installation of pipe rock ground conditions<3000 psi (pipe cost excluded 208.34
119 IN/DIA/LF 15"-18" Installation of pipe rock ground conditions 3-8000 psi (pipe cost excluded) 225.00
120 IN/DIA/LF 15"-18" Installation of pipe ground conditions per 1000 psi increase over 8000 psi 26.04
121 IN/DIA/LF _ ]21"-24" Installation of pipe clay ground conditions (pipe cost excluded) 187.50,
122 IN/DIA/LF 21"-24" Installation of pipe loose sand ground conditions {pipe cost excluded 187.50
123 IN/DIA/LF _ [21"-24" Installation of pipe rock ground conditions<3000 psi {pipe cost excluded) 255.69{
124 IN/DIA/LF 21"-24" Instalation of pipe rock ground conditions 3-8000 psi {pipe cost excluded) 312.50)
125 IN/DIA/LF 21"-24" Installation of pipe ground conditions per 1000 psi increase over 8000 ps 31.96)
126 EA Access Pit for Directional Drill (0'-8' deep) 1106.25
127 EA Access Pit for Directional Drill {8'-12' deep) 1666.25
128 EA Access Pit for Directional Drill (12'-16' deep) 2962.50)
129 EA Access Pit for Directional Drill {16'-20' deep) 5556.25
130 LS 2"-4" Set-up for contiguous lengths <150 If 3625.00)
131 LS 6"-8" Set-up for contiguous lengths <150 If 3625.00)
132 LS 10"-12" Set-up for contiguous lengths <150 If 3625.00]
133 LS 15"-18" Set-up for contiguous lengths <150 If 3625.00)
134 LS 21"-24" Set-up for contiguous lengths <150 If 3625.00,
135 LS 27"-36" Set-up for contiguous lengths <150 If 3625.00
). Bypass Pumping for Gravity Pipe and Associated Items.
J1 EA Set up 4" pump and piping including up to 1000 feet of bypass discharge line 2559.00
12 EA Set up 6" pump and piping including up to 1000 feet of bypass discharge line 4800.00
13 EA Set up 8" pump and piping including up to 1000 feet of bypass discharge line 11000.00,
14 EA Set up 12" pump and piping including up to 1000 feet of bypass discharge line 17400.00
5 EA Set up 18" pump and piping including up to 1000 feet of bypass discharge line 27000.00
6 LF Additional Length 8" Bypass Discharge Line over 1000 feet 36.00
7 LF Additional Length 10" Bypass Discharge Line over 1000 feet 48.00
18 LF Additional Length 12" Bypass Discharge Line over 1000 feet 88.00)
9 LF Additional Length 18" Bypass Discharge Line over 1000 feet 132.00]
J10 DAY Operate 4" pumping System per pump 500.00
)11 DAY Operate 6" pumping System per pump 2880.00
J12 DAY Operate 8" pumping System per pump 5640.00
13 DAY Operate 12" pumping System per pump 8840.00
)14 DAY Operate 18" pumping System per pump 17760.00
115 DAY Bypass - Driveway Ramp (Setup, Operate, Maintain) 3000.00
116 DAY Bypass - Street Ramp (Setup, Operate, Maintain) 3000.00]
117 LF Bypass - Street Trenching excluding restoration for 8" Pipe (Setup, Operate, Maintain) 92.00)
118 LF Bypass - Street Trenching excluding restoration for 12" Pipe (Setup, Operate, Maintain) 92.00)
J18 LF Bypass - Street Trenching excluding restoration for 18" Pipe (Setup, Operate, Maintain) 92.00]
120 DAY PIPE FUSION MACHINE 6"-18" 625.00)
121 DAY PIPE FUSION MACHINE 4" - 12" 550.00]
i22 DAY PUMP 3" SELF PRIME - DIESEL 87.50]
123 DAY PUMP 3" VENTURI PRIME - DIESEL 106.00
24 DAY PUMP 4" VAC ASSIST - DIESEL 148.00
125 DAY PUMP 4" DBA-SILENCER VAC ASSIST - DIESEL 153.00
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126 DAY PUMP 6" VAC ASSIST - DIESEL 163.00]
127 DAY PUMP 6" DBA-SILENCER VAC ASSIST - DIESEL 191.00
128 DAY PUMP 8" VENTURI PRIME - DIESEL 258.00!
129 DAY PUMP 8" SUPER VENTURI PRIME - DIESEL 258.00)
130 DAY PUMP 8" SUPER VAC ASSIST - DIESEL 258.00)
131 DAY PUMP 8" SUPER VAC ASSIST - DIESEL 450.00
)32 DAY PUMP 12" VENTURI PRIME - DIESEL 430.00
133 DAY PUMP 12" VAC ASSIST - DIESEL 430.00)
134 DAY PUMP 12" DBA-SILENCER VAC ASSIST - DSL 600.00
135 DAY PUMP 12" SUPERVAC ASSIST - DIESEL 430.00
136 DAY PUMP 12"DBA-SILNCER SUPER VAC ASSIST-DSL 600.00|
137 DAY PUMP 14" VAC ASSIST - DIESEL 758.00)
138 DAY PUMP 18" VAC ASSIST - DIESEL 1225.00)
139 DAY PUMP 18" DBA-SILENCER VAC ASSIST - DSL 875.00
140 DAY PUMP 10X8 VAC ASSIST - DIESEL 438.00
141 DAY PUMP 10X8 DBA-SILENCER VAC ASSIST-DIESEL 625.00
142 DAY PUMP 1" TO 1.5" AOD - POLY 67.00]
143 DAY PUMP 2" AOD - ALUMINUM 47.00]
144 DAY PUMP 2" AOD - STAINLESS 95.00]
145 DAY PUMP 2" AOD - POLY 116.00]
a6 DAY PUMP 3" AOD - ALUMINUM 53.00
147 DAY PUMP 3" AOD - STAINLESS 116.00,
148 DAY PUMP 2" TRASH 75.00]
149 DAY PUMP 3" TRASH 106.00
J50 DAY PUMP 4" TRASH 147.00]
151 DAY PUMP 4" HYDRAULIC HEAD - VORTEX 125.00)
152 DAY 4" HYDRAULIC PUMP HEAD - CAST IRON 125.00)
153 DAY 4" HYDRAULIC PUMP HEAD - SLUDGE 125.00|
154 DAY 6" HYDRAULIC PUMP HEAD - CAST IRON 150.00
J55 DAY 6" HYDRAULIC PUMP HEAD - STAINLESS 150.00]
156 DAY 6" HYDRAULIC PUMP HEAD - SLUDGE 150.00
)57 DAY 8" HYDRAULIC PUMP HEAD - CAST IRON 188.00
J58 DAY 12" HYDRAULIC PUMP HEAD - CAST IRON 250.00
159 DAY 25HP HYDRAULIC POWER UNIT 188.00
J60 DAY 65HP HYDRAULIC POWER UNIT 250.00;
161 DAY 150HP HYDRAULIC POWER UNIT 584.00
162 DAY PUMP 6" PISTON DBA-WELLPOINT - DIESEL 250.00!
163 DAY PUMP 8" PISTON DBA-WELLPOINT - DIESEL 375.00]
164 DAY GATE VALVE 6" AND UNDER STAINLESS STEEL 20.00;
165 DAY GATE VALVE 8" 19.00
166 DAY GATE VALVE 8" STAINLESS STEEL 38.00|
167 DAY GATE VALVE 12" 7.00
168 DAY GATE VALVE 12" STAINLESS STEEL 28.00]
169 DAY GATE VALVE 14" 20.00]
170 DAY 18" KNIFE GATE VALVE 185.00|
J71 DAY GATE VALVE 12" 7.00]
172 DAY 4" CHECK VALVE 16.00
173 DAY 12" CHECK VALVE 47.00)
174 DAY STANDALONE PUMP MANIFOLD 188.00
175 DAY HOSE 2X20 PVC SUCTION - CAMLOCK 12.00]
176 DAY HOSE 2X20 RUBBER SUCTION - CAMLOCK 12.00]
177 DAY HOSE 2X50 RUBBER DISCHARGE - CAMLOCK 12.00
178 DAY HOSE 2X50 LAYFLAT DISCHARGE - CAMLOCK 9.00
179 DAY HOSE 3X20 PVC SUCTION - CAMLOCK 33.00
180 DAY HOSE 3X20 TANK TRUCK - CAMLOCK 33.00
181 DAY HOSE 3X20 RUBBER SUCTION - CAMLOCK 33.00
182 DAY HOSE 3X50 LAYFLAT DISCHARGE - CAMLOCK 10.00)
183 DAY HOSE 4X10 RUBBER SUCTION - QC 19.00
184 DAY HOSE 4X20 PVC SUCTION - CAMLOCK 14.00]
185 DAY HOSE 4X20 KANAFLEX SUCTION - CAMLOCK 24.00]
186 DAY HOSE 4X20 OSD - FLANGED 31.00)
187 DAY HOSE 4X20 TANK TRUCK - FLANGED 31.00]
188 DAY HOSE 4X20 TANK TRUCK - CAMLOCK 24.00
189 DAY HOSE 4X20 RUBBER SUCTION - CAMLOCK 24.00
190 DAY HOSE 4X20 RUBBER SUCTION - QC 24.00
191 DAY HOSE 4XS0 LAYFLAT DISCHARGE - CAMLOCK 24.00
192 DAY HOSE 4X50 LAYFLAT DISCHARGE - QC 24.00
193 DAY HOSE 4X50 RUBBER DISCHARGE - CAMLOCK 24.00
194 DAY HOSE 6X10 RUBBER SUCTION - CAMLOCK 24.00
195 DAY HOSE 6X10 RUBBER SUCTION - QC 24.00
196 DAY HOSE 6X20 PVC SUCTION - CAMLOCK 24.00,
197 DAY HOSE 6X20 KANAFLEX SUCTION - CAMLOCK 44.00
198 DAY HOSE 6X20 KANAFLEX SUCTION - QC 44.00
199 DAY HOSE 6X20 COMPOSITE OSD - FLANGED 44.00]
1100 DAY HOSE 6X20 OSD - FLANGED 44.00]
1101 DAY HOSE 6X20 TANK TRUCK - CAMLOCK 44.00]
1102 DAY HOSE 6X20 RUBBER SUCTION - CAMLOCK 44.00]
103 DAY HOSE 6X20 RUBBER SUCTION - QC 44.00]
1104 DAY HOSE 6X50 LAYFLAT DISCHARGE - CAMLOCK 44.00)
1105 DAY HOSE 6X50 LAYFLAT DISCHARGE - QC 44.00
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1106 DAY HOSE 6X50 RUBBER DISCHARGE - CAMLOCK 44.00)
J107 DAY HOSE 8X10 KANAFLEX SUCTION - QC 75.00
1108 DAY HOSE 8X10 RUBBER SUCTION - QC 50.00
1109 DAY HOSE 8X20 KANAFLEX SUCTION - CAMLOCK 50.00,
1110 DAY HOSE 8X20 KANAFLEX SUCTION - QC 50.00
a1 DAY HOSE 8X20 COMPOSITE OSD - FLANGED 50.00
1112 DAY HOSE 8X20 OSD - FLANGED 50.00
113 DAY HOSE 8X20 RUBBER SUCTION - QC 50.00
1114 DAY HOSE 8X50 LAYFLAT DISCHARGE - CAMLOCK 50.00
s DAY HOSE 8X50 LAYFLAT DISCHARGE - QC 50.00
1116 DAY HOSE 8X50 RUBBER DISCHARGE - QC 50.00
117 DAY HOSE 10X20 OSD - FLANGED 57.00
1118 DAY HOSE 12X10 STAINLESS - FLANGED 125.00)
119 DAY HOSE 12X10 OSD - FLANGED 83.00
1120 DAY HOSE 12X10 RUBBER SUCTION - FLANGED 83.00
1121 DAY HOSE 12X10 RUBBER SUCTION - QC 83.00
122 DAY HOSE 12X20 OSD - FLANGED 75.00
1123 DAY HOSE 12X20 RUBBER SUCTION - QC 83.00]
124 DAY HOSE 12X25 OSD - FLANGED 74.00
1125 DAY HOSE 12X25 OSD DISCHARGE - FLANGED 74.00
126 DAY HOSE 12X30 OSD DISCHARGE - FLANGED 148.00|
i127 DAY HOSE 14X10 OSD - FLANGED 148.00|
1128 DAY HOSE 14X20 OSD - FLANGED . 144.00|
129 DAY 6 X 6 CONTAINMENT BERM 63.00
1130 DAY 8" 45 DEGREE QC ELBOW FITTING 19.00
131 DAY 8" 90 DEGREE BAUER FITTING 19.00
1132 DAY 1 X 50 HYD HOSE 113.00,
1133 DAY 1-1/4 X 50 HYDRAULIC HOSE 113.00|
134 DAY FLANGED REDUCERS (ALL SIZES) 13.00)
1135 DAY Y's 7.00)
1136 DAY T'S 13.00
137 DAY STRAINERS (ALL SIZES) 7.00)
138 DAY BUTTERFLY VALVES 19.00
139 DAY 90'S 25.00
1140 DAY 45's 25.00
J141 DAY 4" ISOLATION VALVE 19.00
142 DAY GATE VALVE 6" AND UNDER 17.00
143 DAY 12" HDPE 90 19.00
1144 DAY SUCTION/DISCHARGE MANIFOLD 125.00!
1145 DAY 12 X 12 CONTAINMENT BERM 125.00|
1146 DAY 12"-18" PIPE PLUG 51.00
1147 DAY 4 X 10 BAUER PIPE 19.00)
1148 DAY 6 X 10 BAUER PIPE 19.00)
1149 DAY 6 X 20 BAUER PIPE 25.00
1150 DAY 8 X 10 BAUER PIPE 25.00
1151 DAY 8 X 20 BAUER PIPE 25.00
J152 DAY 10' BRIDGE STYLE ROAD CROSSING 375.00)
1153 DAY 12" ROAD CROSSING 73.00)
1154 DAY 12" ROAD CROSSING DOUBLE WIDE 125.00)
J155 DAY 8" ROAD CROSSING 125.00]
156 DAY 10" ROAD CROSSING DOUBLE WIDE 125.00)
157 DAY 12" ROAD CROSSING 125.00)
1158 DAY 12" ROAD CROSSING DOUBLE WIDE 125.00
1159 DAY 18" ROAD CROSSING 188.00|
1160 DAY 12 X 10 TYPE A BAUER PIPE 25.00
1161 DAY JET ROD 89.00
1162 DAY 15" - 30" PIPE PLUG 89.00
1163 DAY WELLPOINT RISER 5.00
1164 DAY SWING ARM ASSEMBLY 5.00]
1165 DAY 8" WELLPOINT HEADER PVC 25.00
1166 DAY 8" SCHEDULE 40 PVC 90 12.00)
1167 DAY 8" SCHEDULE 40 PVC TEE 12.00)
1168 DAY 6X20 WELLPOINT HEADER PIPE 15.00)
169 DAY 6" - 20" FUSION MACHINE 625.00
1170 LF 8" HDPE PIPE DR17 5.00
171 DAY 12X8 HDPE REDUCER 13.00)
172 LF 12" HDPE PIPE SDR 17 5.00
173 LF 12" HDPE PIPE SDR 26 5.00
1174 DAY 14" HDPE 14 X 12 REDUCER 8.00)
1175 DAY 18X12 HDPE REDUCER 8.00
1176 DAY 18" HDPE 90 8.00)
177 DAY 18" HDPE SDR 32.5 3.00
1178 DAY 18" HDPE FLG W/BACKUP RING 8.00
179 DAY 18" HDPE 45 BEND 8.00]
1180 DAY 18" KNIFE VALVE 63.00
)181 DAY HDPE 45'S 3.00
1182 DAY HDPE 90'S 3.00
1183 LF 18" HDPE PIPE DR17 5.00
184 DAY 24" - 48" PIPE PLUG 160.00
1185 DAY 8" PIPE PLUG 20.00
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1186 DAY 10" PIPE PLUG 24.00
1187 DAY 12" PIPE PLUG 27.00
1188 DAY 36" - 60" PIPE PLUG 297.00
1189 DAY 12" FLNG TEE FLOAT HDPE 7.00
11590 DAY 18 HDPE FLOATING TEE SUCTION 10.00
1191 DAY 18" X 4" SADDLE 19.00
1192 DAY 4" QC 45 BEND 7.00
1193 DAY 4" QC 90 BEND 7.00
1194 DAY END CAP 6" 7.00)
1195 DAY 6" QC FLG X SOCKET 5.00|
1196 DAY 6" QC TEE 3.00]
1197 DAY 6" QC 45 BEND 5.00
1198 DAY 16" HDPE PIPE 3.00)
1199 DAY 6" QC 90 BEND 5.00)|
1200 DAY 8" QC FLG X SOCKET 3.00
1201 DAY 8X12 QC ENLARGER 5.00
1202 DAY 8"QC MPT X BALL 5.00
1203 DAY 8 X 6 QC REDUCER 5.00
1204 DAY 8" QC STRAINER 7.00
1205 DAY 8" QC TEE 3.00
1206 DAY 8" QC 45 BEND 3.00
1207 DAY 8" QC FLG X BALL 15.00]
1208 DAY 8" QC 90 BEND 3.00
J209 DAY FLOAT SWITCH 9.00
1210 DAY 8 X 20 QCP PIPE DR26 25.00]
1211 DAY 12" QC 90 5.00
J212 DAY 12" QC 45 5.00
J213 DAY FITTING ELBOW 4" 90 DEGREES 7.00|
J214 DAY FITTING ELBOW 8" 90 DEGREES 19.00
1215 DAY PUMP HYDROSTATIC TEST 10K PS! AIR 43.00)
1216 DAY PUMP HYDROSTATIC TEST 8K PSI 59.00]
1217 DAY HOSE 8' PUMP HYDROSTATIC TEST 73.00]
1218 8HR PUMP WATCH PER 8 HOUR SHIFT 2000.00]
1219 HOUR HYDROSTATIC TESTING OF PIPING 400.00
1220 HOUR 24 HOUR SYSTEM TEST 400.00
J221 DAY TEAR DOWN 4" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE 2400.00]
)222 DAY TEAR DOWN 6" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE 3000.00]
J223 DAY TEAR DOWN 8" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE 4300.00
1224 DAY TEAR DOWN 12" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE 4200.00
1225 DAY TEAR DOWN 18" PUMP AND PIPING INCLUDING 1000 FEET OF BYPASS DISCHARGE LINE 5500.00]
1226 DAY TEAR DOWN ADDITIONAL BYPASS DISCHARGE LINE OVER 1000 FEET (ALL SIZES) 1500.00
K. Pressure Pipe Lining and Reinforced Pressure Pipe Lining Systems

K1 LF 6" Installation of Pressure Pipe Lining (Potable) 360.00)
K2 LF 8" Installation of Pressure Pipe Lining (Potable) 405.00
K3 LF 10" Installation of Pressure Pipe Lining (Potable) 465.00
K4 LF 12" Installation of Pressure Pipe Lining (Potable) 516.00)
Ks LF 15" Installation of Pressure Pipe Lining (Potable) 585.00)
K6 LF 18" Installation of Pressure Pipe Lining (Potable) 705.00)
K7 LF 21" Installation of Pressure Pipe Lining (Potable) 786.00
K8 LF 24" Installation of Pressure Pipe Lining (Potable) 879.00
K9 LF 27" Installation of Pressure Pipe Lining (Potable} 960.00)
K10 LF 30" Installation of Pressure Pipe Lining (Potable) 1185.00!
K11 LF 33" Installation of Pressure Pipe Lining (Potable) 1380.00;
K12 LF 36" Installation of Pressure Pipe Lining (Potable} 1518.00;
K13 LF 39" Installation of Pressure Pipe Lining (Potable) 1746.00|
K14 LF 42" Installation of Pressure Pipe Lining (Potable) 2070.00
K15 LF 48" Installation of Pressure Pipe Lining (Potable) 2760.00
K16 LF 54" Installation of Pressure Pipe Lining (Potable) 3300.00
K17 LF 6" Reinforced Pressure Pipe Lining {(Non-Potable) 270.00]
K18 LF 8" Reinforced Pressure Pipe Lining (Non-Potable) 330.00
K19 LF 10" Reinforced Pressure Pipe Lining (Non-Potable) 390.00]
K20 LF 12" Reinforced Pressure Pipe Lining (Non-Potable) 450.00
K21 LF 15" Reinforced Pressure Pipe Lining (Non-Potable) 510.00)
K22 LF 18" Reinforced Pressure Pipe Lining {Non-Potable) 630.00
K23 LF 21" Reinforced Pressure Pipe Lining {Non-Potable) 696.00
K24 LF 24" Reinforced Pressure Pipe Lining {Non-Potable) 855.00
K25 LF 27" Reinforced Pressure Pipe Lining {(Non-Potable) 960.00
K26 LF 30" Reinforced Pressure Pipe Lining (Non-Potable) 1095.00)
X27 LF 33" Reinforced Pressure Pipe Lining (Non-Potable) 1290.00]
K28 LF 36" Reinforced Pressure Pipe Lining (Non-Potable) 1518.00]
K29 LF 39" Reinforced Pressure Pipe Lining (Non-Potable) 1665.00]
K30 LF 42" Reinforced Pressure Pipe Lining (Non-Potable} 2010.00]
K31 LF 48" Reinforced Pressure Pipe Lining (Non-Potable) 2700.00]
K32 LF 54" Reinforced Pressure Pipe Lining (Non-Potable) 3000.00]
K33 EA 6" Installation of End Seal 4140.00
K34 EA 8" Installation of End Seal 4140.00
K35 EA 10" Installation of End Seal 4140.00
K36 EA 12" Installation of End Seal 4140.00
K37 EA 15" Installation of End Seal 5520.00,
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K38 EA 18" Installation of End Seal 6900.00
K39 EA 21" Installation of End Seal 6900.00
K40 EA 24" Installation of End Seal 8280.00
K41 EA 27" installation of End Seal 8280.00
K42 EA 30" Installation of End Seal 8280.00)
K43 EA 33" Installation of End Seal 9660.00
ka4 EA 36" Installation of End Seal 9660.00
K45 EA 39" Installation of End Seal 11040.00
K46 EA 42" Installation of End Seal 11040.00
K47 EA 48" Installation of End Seal 13800.00)
K48 EA 54" Installation of End Seal 13800.00)
K49 EA 6"to 12" System set-up charge (<150 If} 4140.00
K50 £EA 15" to 21" System set-up charge (<150 If) 4140.00
K51 EA 24" to 33" System set-up charge (<150 If) 4140.00
K52 EA 36" to 54" System set-up charge (<150 If) 4140.00
L. Pressure Pipeline Bypass
L1 LF Set up bypass of mainlines sizes 2"- 4" AWWA approved bypass 110.40
L2 EA Connection of each service from 2"- 4" AWWA approved bypass 1269.60)
13 Day Operation of 2"- 4" AWWA approved bypass 2760.00)
L4 LF Set up bypass of mainlines sizes 6"- 8" AWWA approved bypass 138.00)
LS EA Connection of each service from 6"- 8" AWWA approved bypass 1407.60|
L6 Day Operation of 6"- 8" AWWA approved bypass 3312.00
L7 LF Set up bypass of mainlines sizes 10"- 12" AWWA approved bypass 165.60
L8 EA Connection of each service from 10"- 12" AWWA approved bypass 1725.00)
L9 Day Operation of 10"- 12" AWWA approved bypass 5520.00)
110 LF Set up bypass of mainlines sizes 13"- 19" AWWA approved bypass 414.00
L11 EA Connection of each service from 13"- 19" AWWA approved bypass 1794.00]
L12 Day Operation of 13"- 19" AWWA approved bypass 6900.00|
L13 EA Set up bypass of mainlines sizes 20"- 24" AWWA approved bypass 552.00)
L14 EA Connection of each service from 20"- 24" AWWA approved bypass 2760.00)
L15 Day Operation of 20"- 24" AWWA approved bypass 6900.00
L16 LF Set up bypass of mainlines sizes 25"- 30" AWWA approved bypass 966.00
L17 EA Connection of each service from 25"- 30" AWWA approved bypass 2760.00|
L18 Day Operation of 25"- 30" AWWA approved bypass 8280.00
L19 LF Set up bypass of mainlines sizes 31"- 37" AWWA approved bypass 1242.00)
L20 EA Connection of each service from 31"- 37" AWWA approved bypass 2760.00)
L21 Day Operation of 31"- 37" AWWA approved bypass 8280.00
122 LF Set up bypass of mainlines sizes 38"- 48" AWWA approved bypass 1656.00]
123 EA Connection of each service from 38"- 48" AWWA approved bypass 2760.00)
124 Day Operation of 38"- 48" AWWA approved bypass 8280.00
M. Line Cleaning and Inspection for Pressure Pipelines and Mechanical Cleaning

M1 LF 6" Cleaning with pressure propelled pigs 27.60
M2 LF 8" Cleaning with pressure propelled pigs 27.60]
M3 LF 10" Cleaning with pressure propelled pigs 27.60
M4 LF 12" Cleaning with pressure propelied pigs 27.60
M5 LF 15" Cleaning with pressure propelled pigs 41.40]
M6 LF 18" Cleaning with pressure propelled pigs 41.40]
M7 LF 21" Cleaning with pressure propelled pigs 41.40
M8 LF 24" Cleaning with pressure propelled pigs 55.20]
M9 LF 27" Cleaning with pressure propelled pigs 55.20
M10 LF 30" Cleaning with pressure propelled pigs 55.20)
M11 LF 33" Cleaning with pressure propelled pigs 55.20]
M12 LF 36" Cleaning with pressure propelied pigs 110.40
M13 LF 42" Cleaning with pressure propelled pigs 110.40
M14 LF 48" Cleaning with pressure propelled pigs 110.40]
M15 LF 54" Cleaning with pressure propelled pigs 110.40
M16 LF 6" Cleaning with scrapers or other attached tools 41.40
Mm17 LF 8" Cleaning with scrapers or other attached tools 41.40
M18 LF 10" Cleaning with scrapers or other attached tools 41.40
M19 LF 12" Cleaning with scrapers or other attached tools 41.40
M20 LF 15" Cleaning with scrapers or other attached tools 55.20
M21 LF 18" Cleaning with scrapers or other attached tools 55.20
M22 LF 21" Cleaning with scrapers or other attached tools 55.20]
M23 LF 24" Cleaning with scrapers or other attached tools 69.00
M24 LF 27" Cieaning with scrapers or other attached tools 69.00)
M25 LF 30" Cleaning with scrapers or other attached tools 69.00)
m26 LF 33" Cleaning with scrapers or other attached tools 96.60]
M27 LF 36" Cleaning with scrapers or other attached tools 96.60)
M28 LF 42" Cleaning with scrapers or other attached tools 110.40]
M29 LF 48" Cleaning with scrapers or other attached tools 138.00
M30 LF 54" Cleaning with scrapers or other attached tools 165.60]
M31 LF 6" Pressure pipe inspection 11.04
M32 LF 8" Pressure pipe inspection 11.04
M33 LF 10" Pressure pipe inspection 13.80]
M34 LF 12" Pressure pipe inspection 13.80]
M35 LF 15" Pressure pipe inspection 13.80
M36 LF 18" Pressure pipe inspection 19.32]
M37 LF 21" Pressure pipe inspection 19.32]

Page 11 of 13



DocuSign Envelope ID: CBE2QC92-6698-46DB-83@8047BOBS1C

HGACBuy
M38 LF 24" Pressure pipe inspection 19.32
M39 LF 27" Pressure pipe inspection 19.32
M40 LF 30" Pressure pipe inspection 19.32]
M41 LF 33" Pressure pipe inspection 19.32
M42 LF 36" Pressure pipe inspection 22.08
M43 LF 42" Pressure pipe inspection 22.08
M44 LF 48" Pressure pipe inspection 27.60!
M45 LF 54" Pressure pipe inspection 41.40
M46 LF Tuberculation Removal (Pressure & Gravity Pipelines) 40.00
IN. Restoration and Associated ltems
N1 LF Saw Cutting up to 8" depth 9.00)
N2 LF Saw Cutting over 8" depth 12.00
N3 SY Repair/Rehab 2" Asphalt pavement 52.00)
N4 SY Repair/Rehab 8" Flex base 46.00|
NS SY Repair/Rehab 8" Concrete pavement 173.00)
N6 SY Repair/Rehab 6" Concrete driveway 121.00)
N7 SY Repair/Rehab 4" Concrete sidewalk 98.00]
N8 LF Repair/Rehab Concrete curb and gutter 29.00]
N9 SY Sodding 29.00]
N10 LF Repair/Rehab chain link fence with new 25.00]
Ni1 LF Repair/Rehab wooden fence with new 29.00)
N12 CY TOPSOIL COMPLETE 41.00
N13 CcY SANDING COMPLETE 41.00]
N14 CY MULCH COMPLETE 41.00
N15 LF STRAW BALE BARRIER 20.00
N16 EACH TREE REPLACEMENT: HARDWOODS, 2” 863.00,
N17 EACH TREE REPLACEMENT: PINES, 2" 863.00]
N18 EACH SHRUB REPLACEMENT: 1 GALLON 40.00,
N19 EACH SHRUB REPLACEMENT: 3 GALLON 63.00|
N20 EACH SHRUB REPLACEMENT: 5 GALLON 82.00|
N21 EACH SHRUB REPLACEMENT: 7 GALLON 122.00
N22 EACH BEDDING FLOWERS: PER FLAT OF 18 575.00;
N23 SY STONE RIP RAP TYPE |, 24" IN PLACE COMPLETE 260.00)
N24 SY STONE RIP RAP TYPE Ill, 12" IN PLACE COMPLETE 260.00)
N25 SY STONE GROUTED RIP RAP - 12" INSTALLED 288.00]
N26 LF SILT FENCE TYPE A, COMPLETE 12.00
N27 LF SILT FENCE TYPE C, COMPLETE 8.00
N28 LF ORANGE BARRIER FENCE 6.00
N29 EACH HAY BALES COMPLETE 160.00
N30 SY PLASTIC FILTER FABRIC INSTALLED 10.00
N31 SF PERMANENT SOIL REINF MAT INSTALLED 125.00]
0. Additional Labor Rates and Traffic Control
01 HR SUPERINTENDENT - REGULAR 35.00]
02 HR FOREMAN - REGULAR 30.00|
03 HR LABORER - REGULAR 20.00|
04 HR TRUCK DRIVER - REGULAR 24.00|
05 HR UTILITY - REGULAR 20.00]
06 HR SUPERINTENDENT - OVER TIME 65.00|
07 HR FOREMAN - OVER TIME 60.00)|
08 HR LABORER - OVER TIME 32.00]
09 HR TRUCK DRIVER - OVER TIME 42.00
010 HR UTILITY - OVERTIME 40.00]
011 EA Barricades, Signs, and Traffic Handling (per setup) 3500.00)
012 EA Traffic Control Plan (per setup) 2500.00)
013 HR Flagmen 40.00)
014 HR Uniformed Officers 65.00
015 EA SWPPP 2500.00
P. Crew Travel & Mobilization

P1 EA Travel and Mobilization- TML Region 2 (Amarillo} 8970.00
P2 EA Travel and Mobilization- TML Region 3 {Caprock-Lubbock) 8970.00
P3 EA Travel and Mobilization- TML Region 4 (Permian Basin Region-Odessa) 8970.00
P4 EA Travel and Mobilization- TML Region 5 {Red River Valley-Wichita Falls) 5980.00
] EA Travel and Mobilization- TML Region 6 (Hub of Texas-Abilene) 4784.00
P6 EA Travel and Mobilization- TML Region 7 (Alamo Region-San Antonio) 4784.00]
P7 EA Travel and Mobilization- TML Region 8 (Where the West Begins-Ft. Worth) 3250.00
P8 EA Travel and Mobilization- TML Region 9 (Heart of Texas-Waco) 4784.00]
P9 EA Travel and Mobilization- TML Region 10 (Highland Lakes-Austin) 3250.00
P10 EA Travel and Mobilization- TML Region 11(Coastal Bend-Corpus Christi) 8970.00
P11 EA Travel and Mobilization- TML Region 12 (Lower Rio Grande Valley-McAllen) 11960.00
P12 EA Travel and Mobilization- TML Region 13 (North Central Texas-Dallas) 3250.00
P13 EA Travel and Mobilization- TML Region 14 (San Jacinto-Houston Area) 3250.00
P14 EA Travel and Mobilization- TML Region 15 (Tyler-Longview) 4784.00
P15 EA Travel and Mobilization- TML Region 16 (Golden Pine & Oil-Beaumont) 4784.00
P16 EA Travel and Mobilization - Oklahoma 13000.00
P17 EA Travel and Mobilization - Louisiana 9750.00
P18 EA Travel and Mobilization - Colorado 20000.00]
P19 EA Travel and Mobilization - Arkansas 20000.00|
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P20 EA Travel and Mobilization - Missouri 20000.00
P21 EA Travel and Mobilization - Kansas 20000.00
P22 EA Travel and Mobilization - Emergency Mobilization 10000.00]
P23 EA Travel and Mobilization - Rehab of Less Than 100 Ft 25000.00!
P24 EA Travel and Mobilization - Rehab of 101 Ft to 300 Ft 20000.00]
P25 EA Travel and Mobilization - Rehab of 301 Ft to 500 Ft 15000.00!
P26 EA Travel and Mobilization - Rehab of 501 Ft to 1000 Ft 10000.00]
P27 EA Travel and Mobilization - Alabama 20000.00
P28 EA Travel and Mobilization - Alaska 100000.00)
P29 EA Travel and Mobilization - Arizona 35000.00)
P30 EA Travel and Mobilization - Arkansas 20000.00|
P31 EA Travel and Mobilization - California 45000.00
P32 EA Travel and Mobilization - Colorado 30000.00,
P33 EA Travel and Mobilization - Connecticut 50000.00)
P34 EA Travel and Mobilization - Delware 50000.00
P35 EA Travel and Mobilization - Florida 30000.00|
P36 EA Travel and Mobilization - Georgia 35000.00)
P37 EA Travel and Mobilization - Hawaii 300000.00]
P38 EA Travel and Mobilization - Idaho 45000.00
P39 EA Travel and Mobilization - lllinois 30000.00
P40 EA Travel and Mobilization - Indiana 30000.00
pa1 EA Travel and Mobilization - lowa 30000.00
P42 EA Travel and Mobilization - Kansas 30000.00
P43 EA Travel and Mobilization - Kentucky 30000.00]
P44 EA Travel and Mobilization - Louisiana 20000.00
P45 EA Travel and Mobilization - Maine 50000.00
P4§ EA Travel and Mobilization - Maryland 30000.00
P47 EA Travel and Mobilization - Massachusetts 30000.00
P48 EA Travel and Mobilization - Michigan 30000.00)
P49 EA Travel and Mobilization - Minnesota 30000.00]
PS5O EA Travel and Mobilization - Mi ppi 20000.00|
P51 EA Travel and Mobilization - Montana 30000.00]
P52 EA Travel and Mobilization - Nebraska 30000.00]
P53 EA Travel and Mobilization - Nevada 45000.00)
PS4 EA Travel and Mobilization - New Hampshire 45000.00
P55 EA Travel and Mobilization - New Jersey 50000.00
P56 EA Travel and Mobilization - New Mexico 40000.00
P57 EA Travel and Mobilization - New York 45000.00
PS8 EA Travel and Mobilization - North Carolina 30000.00
P59 EA Travel and Mobilization - North Dakota 40000.00
P60 EA Travel and Mobilization - Ohio 40000.00)
P61 EA Travel and Mobilization - Oklahoma 15000.00)
P62 EA Travel and Mobilization - Oregon 45000.00
P63 EA Travel and Mobilization - Pennsylvania 40000.00
P64 EA Travel and Mobilization - Rhode Island 45000.00
P65 £A Travel and Mobilization - South Carolina 30000.00!
P66 EA Travel and Mobilization - South Dakota 40000.00
P67 EA Travel and Mobilization - Tennessee 30000.00
P68 EA Travel and Mobilization - Utah 30000.00)
P69 EA Travel and Mobilization - Vermont 40000.00
P70 EA Travel and Mobilization - Virginia 40000.00
P71 EA Travel and Mobilization - Washington 50000.00]
P72 EA Travel and Mobilization - West Varginia 30000.00)
P73 EA Travel and Mobilization - Wisconsin 40000.00
P74 EA Travel and Mobilization - Wyoming 40000.00
P75 EA Travel and Mobilization - Emergency Mobilization 10000.00
P76 EA Travel and Mobilization - Rehab of Less Than 100 Ft 25000.00)
p77 EA Travel and Mobilization - Rehab of 101 Ft to 300 Ft 20000.00]
P78 EA Travel and Mobilization - Rehab of 301 Ft to 500 Ft 15000.00
P79 EA Travel and Mobilization - Rehab of 501 Ft to 1000 Ft 10000.00|
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