



QUOTE # 030724-9R

Date: 4.12.24
 Company: City of Cocoa
 Attention: Greg
 JOB NAME: Lift Station 30
 E-mail: gtorbert@cocoafl.org

CUC # 1224744

PO Box 291671-32129, Port Orange, FL 32128
 Phone: 386-233-5588 email: raymond@danusutilities.com

QYT	Lift Station 30 (above grade)		TOTAL
2	Bid Item 10.a / Bypass 8 inch Set up	\$750.00	\$1,500.00
6	Bid Item 10.d / By-pass Pump 4 inch	\$610.00	\$3,660.00
1	Bid 15.a / F&I 6ft top slab with hatch cast in	\$8,865.00	\$8,865.00
1	Bid Item 17.a / Temp by-pass riser 4 inch	\$4,485.00	\$4,485.00
2	Bid Item 18.b / F&I 2" SS guide rails & brackets	\$2,012.00	\$4,024.00
2	Bid Item 22.a / Drain & Clean wet well 6ft	\$1,700.00	\$3,400.00
0.2	Bid Item 23.a.i / Connect LS piping to FM 4 inch	\$14,450.00	\$2,890.00
2	Bid Item 24.a / Furnish & Install 4" HDPE riser & fittings	\$15,200.00	\$30,400.00
	***Pricing based on City of Clermont Annual Contract 2023-071		
		TOTAL	\$59,224.00

Note: City to close isolation valve during valve replacements

Scope of Work for Danus Utilities: City to isolate FM, Remove the checks & gates from valve vault, F&I (2) 4" FLG check valves, F&I (3) 4" Gate valves, F&I (1) 4" EPO connection, F&I 4" HDPE Risers thru top slab, F&I PV&F, F&I SS pipe supports, F&I concrete pad under valve assy, Demo & fill old VB F&I 76" OD top slab, F&I 30" x 48" Hatch, F&I 2" SS rails, F&I 2" upper guide brkts

Terms Net 30 Days

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra cost will be executed only upon written orders and will become an extra charge over and above the estimate. All agreements contingent upon strikes, accidents or delays beyond our control. This proposal is subject to acceptance within 30 days and is void thereafter at the option of the undersigned.

Authorized Signature

Raymond Rogers
 386-882-6200