



910 Charles Street  
Longwood, FL 32750  
(407) 261-5446 \* Fax (407) 261-5449

# PROPOSAL

Page 1 of 1

TO City of Cocoa

Attention: Dylan Price  
[dprice@cocoafl.gov](mailto:dprice@cocoafl.gov)

PHONE	FAX	DATE
		10/28/24
PROPOSAL #		24-0797
JOB NAME/LOCATION		
Range Rd Mill & Pave Range Rd City of Cocoa		
Piggyback Seminole County Contract IFB-604562-23/LNF		

We hereby submit specifications and estimates for:

Item	Description	Quantity	U/M	Unit Price	Amount
999-B	Lay-out for Striping	22905	LF	\$ 0.12	\$ 2,748.60
999-C	Lay-out for Symbol	2	EA	\$ 23.00	\$ 46.00
999-D	Lay-out for Message	2	EA	\$ 17.00	\$ 34.00
711-11-231	Thermoplastic, Std, Yellow, Skip, 6"	640	LF	\$ 1.10	\$ 704.00
711-11-121	Thermoplastic, Std, White, Solid, 6"	13415	LF	\$ 0.96	\$ 12,878.40
711-11-221	Thermoplastic, Std, Yellow, Solid, 6"	8650	LF	\$ 0.96	\$ 8,304.00
711-11-123	Thermoplastic, Std, White, Solid, 12"	90	LF	\$ 3.00	\$ 270.00
711-11-125	Thermoplastic, Std, White, Solid, 24"	110	LF	\$ 6.00	\$ 660.00
711-11-170	Thermoplastic, Std, White, Arrow, (Single)	2	EA	\$ 90.00	\$ 180.00
711-11-160-B	Thermoplastic, Std, White, Message, "SCHOOL"	2	EA	\$ 140.00	\$ 280.00
706-3	Retro Reflective Pvmt Markers Class B (FDOT 706)	300	EA	\$ 3.95	\$ 1,185.00

**Note:**

Temporary Striping is excluded.

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra costs

will be executed only upon written orders, and will become an extra charge over and above the estimate.

All agreements contingent upon strikes, accidents or delays beyond our control.

<b>Total:</b>		<b>\$ 27,290.00</b>
<b>Terms:</b> Net 30		
Authorized Signature <i>Drew Mikler</i>		Proposal Valid for 90 Days

**Acceptance of Proposal** The above prices, specifications and conditions are satisfactory and hereby accepted. You are authorized to do the work as specified.

Payment will be made as outlined above.

Date of Acceptance

Signature

**CONTACTS:** Estimating Department [estimating@fausnight.com](mailto:estimating@fausnight.com)  
Phil Fausnight, President/Contracts Administrator [phil@fausnight.com](mailto:phil@fausnight.com)  
John Bruce, Project Coordinator/Scheduling [john.bruce@fausnight.com](mailto:john.bruce@fausnight.com)  
Cris Mercedes, Gen Admin, Insurance, Submittals [cris@fausnight.com](mailto:cris@fausnight.com)