

JSR Enterprises East Coast LLC

d/b/a JSR Fueling Technologies, LLC.
3111 Skyway Cir Suite 111
Melbourne, FL 32934 - (321)-610-7044
JSREnterprisesLLC@Gmail.com

Estimate

Date	Estimate No.
5/17/2021	4491

**CERTIFIED POLLUTANT
STORAGE SYSTEM
CONTRACTOR PCC 1256948**

Name/Address

CITY OF COCOA
ATTN: Tony Jones
321-355-8926

Job Site Address

Fleet
301 Shearer Blvd
Cocoa, FL 32922
FAC# 8521307

Description

City of Cocoa Fleet - Tank Removal
Mobilization and demobilization.
PERMITS

FAC # 8521307 UNDERGROUND TANK REMOVAL
INCLUDES:

- FILTER AND TRANSFER OF ANY RESIDUAL FUELS/OILS FROM UNDERGROUND TANKS TO NEW FUEL TANK LOCATED ON PROPERTY.
- TRIPLE RINSE (BUTTERWORTH) OF UNDERGROUND TANKS.
- DISCONNECTING FLUSHING LINES FROM FUEL ISLAND.
- REMOVAL OF (1) 12,000 Gasoline, (1) 10,000 Gasoline, (1) 2500 Diesel UNDERGROUND STORAGE TANKS.
- DISPOSAL OF UNDERGROUND FUEL TANK TO DEP APPROVED LANDFILL OR WASTE PROCESSOR.
- REMOVAL OF ALL UNDERGROUND PIPING FROM TANK TO (1) ISLANDS.
- BACKFLUSHING LINES FROM DISPENSERS TO TANK.
- REMOVAL OF ACCESSIBLE PRODUCT PIPING FROM TANKS TO DISPENSERS.
- Does not include removal of any impacted soils if found.
- Removal of impacted soils will be done at \$7.25 ton at time of removal.

CLEAN FILL DIRT .160 cy with compaction, sod over disturbed areas.

Disposal of PCW, Brine, Sludge, and Fiberglass tanks.
-Hauling included, Manifested waste disposal.

Tank Closure Report required per FDEP

Terms and Conditions

Total \$65,280.63

1. A signed change order will be required for any extras prior to proceeding.
2. Payment is due upon receipt of invoice per payment schedule.
3. Proposal estimate is valid for 30 days from issue date.
4. Assume that all existing electrical components, wiring and conduits can be used without modification.
5. Contractor is NOT responsible for damage to any on-site underground utilities not identified and/or located by owner.
6. Permit and Impact fees if applicable are not included in this estimate.
7. Any and all contamination discovered during excavation, handling of such, will be an extra charge.
8. Dewatering, sparing, sheet-piling, and any unforeseen underground obstructions will be an extra charge.

**Estimates including any and all steel products
are subject to change daily until
the price of steel stabilizes.**

I have read, understand and agree to the above estimate and conditions contained within.

Responsible Party Name _____

Signature _____

Date _____